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PART I - THE SCHEDULE

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

P

APPR PROGRAM SITE/ COST OBJ
DCN BFYS NUMBER ORG ELEMENT PROJECT ORG CLSS AMOUNT
QJCco007 04 T 04 302DD2C 10WQWQO00 C029 2505 $100,000.00

B.1 FUNDING

-0~

(@]

At time of Task Order award, total funding required for the project may not be

available for obligation. Some projects may be performed in phases, each
phase being funded separately, if necessary. Any necessary funding actions

after issuance of the Task Order will be accomplished by a formal modificatio

of the Task Order, issued by the CO.

B.2 FIXED RATES FOR SERVICES~-INDEFINITE DELIVERY/INDEFINITE QUANTITY
CONTRACT (EPAAR 1552.216-73) (APR 1984) DEVIATION

The following fixed rates shall apply for payment purposes for the duration
the contract.

CLIN LABOR CATEGORY RATE UNIT ESTIMATED QUANTITY TOTAL

0001 Principal $ 841,022
Eng/Sci/Spec

0002 Sr Eng/Sci/Spec $13,696,720.

0003 Project
Eng/Sci/Spec

0004 Staff
Eng/Sci/Spec

0005 Jr Eng/Sci/Spec

i

0006 Sr Technician

0007 Technician

0008 Administration $ 5,460,000.
0013 ODCs AT COST NOT TO EXCEED $19,670,171
TOTAL CONTRACT CEILING $109,030,616.

Page B-1 of 2

$20,473,640.

$36,388,453.

$ 8,913,950.
1,356,300.

$ 2,230,360.
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The rate, or rates, set forth above cover all expenses, including report
preparation, salaries, overhead, general and administrative expenses, and
profit. Rates are applicable to the Prime and all Team Subcontractors providing
services under this contract.

Quantities stated above are estimated. Contractor is not bound by the
numbers reflected in the schedule and may exceed the hours in any given labor
category without modification to the contract schedule. Contractor is bound
only by the amount of the ODC Not To Exceed Amount and the Total Contract
Ceiling amount utilizing the negotiated labor rates specified in the Schedule.
A modification will be issued each year to adjust the labor rates in accordance
with the Economic Price Adjustment clause of this contract.

The Contractor shall voucher for only the time of the personnel whose services
are applied directly to the work called for in individual Task Orders and
accepted by the Project Officer, Task Order Project Officer, or Contracting
Officer. The Contractor shall maintain time and labor distribution records for
all employees who work under the contract. These records must document time
worked and work performed by each individual (by labor category) on all Task
Orders.

Rates specified in the schedule are subject to annual adjustment per the
Economic Price Adjustment clause in this contract. Adjustment will be applied
to the entire loaded rate as shown in the above stated schedule.

B.3 MINIMUM AND MAXTMUM AMOUNTS (EP 52.216-140) (APR 1984)

During the period specified in the "Ordering" clause, the Government shall
place orders totaling a minimum of $3,000,000.00. The amount of all orders
shall not exceed $109,030,616.00.

B.4 CEILING PRICE (EP 52.216-150) (APR 1984)

The ceiling price of this contract is $109,030616.00. The Contractor shall
not make expenditures or incur obligations in the performance of this contract
which exceed the ceiling price specified herein, except at the Contractor's own
risk.

B.5 CONTRACTOR PLACE OF PERFORMANCE

The contractor’s primary place of performance for this contract when not “in the
field” is:

CH2M Hill
777 108" Avenue NE
Bellevue, WA 98004-5118
All contract related correspondence will be addressed to:
CH2M Hill

P.O. Box 91500
Bellevue, WA 98009-2050

Page B-2 of 2
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SECTION C - DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

c.1 NOTICE REGARDING PROHIBITED CONTRACTOR ACTIVITIES ON ENVIRONMENTAL
PROTECTION AGENCY (EPA) CONTRACTS (EP 52.000-000) (NOV 1994)

The Contractor shall not perform any of the following activities on behalf of
EPA in connection with this contract:

1. The actual preparation of Congressional testimony.
2. The interviewing or hiring of individuals for employment at EPA.

3. Developing and/or writing of Position Descriptions and Performance
Standards.

4. The actual determination of Agency policy.

5. Participating as a voting member on a Performance Evaluation Board;
participating in and/or attending Award Fee meetings.

6. Preparing Award Fee Letters, even under typing services contracts.
7. The actual preparation of Award Fee Plans.

8. The preparation of documents on EPA Letterhead other than routine
administrative correspondence.

9. Reviewing vouchers and invoices for the purposes of determining whether
costs, hours, and work performed are reasonable.

10. The preparation of Statements of Work, Work Assignments, Technical
Direction Documents, Delivery Orders, or any other work issuance document under
a contract that the contractor is performing or may perform. Such a work
issuance document, prepared by an EPA prime contractor under an EPA prime
contract for its subcontractor, is exempt from this prohibition.

11. The actual preparation of responses to audit reports from the Inspector
General, General Accounting Office, or other auditing entities.

12. Preparing responses to Congressional correspondence.

13. The actual preparation of responses to Freedom of Information Act requests,
other than routine, non-judgmental correspondence.

14. Any contract which authorizes a contractor to represent itself as EPA to
outside parties.

15. Conducting administrative hearings.
16. Reviewing findings concerning the eligibility of EPA employees for security

clearances.

Page C-1 of 4
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17. The actual preparation of an office's official budget request.
Cc.2 STATEMENT OF WORK/SPECIFICATIONS (EP 52.210-100) (APR 1984)

The Contractor shall furnish the necessary personnel, material, equipment,
services and facilities (except as otherwise specified), to perform the
Statement of Work/Specifications included as Attachment A.

c.3 COMPLIANCE WITH EPA POLICIES FOR INFORMATION RESOURCES MANAGEMENT (EPAAR
1552.211-79) (OCT 2000)

(a) Definition. Information Resources Management (IRM) is defined as any
planning, budgeting, organizing, directing, training, promoting, controlling,
and managing activities associated with the burden, collection, creation, use
and dissemination of information. IRM includes both information itself, and the
management of information and related resources such as personnel, equipment,
funds, and technology. Examples of these services include but are not limited
to the following:

(1) The acquisition, creation, or modification of a computer program or
automated data base for delivery to EPA or use by EPA or contractors operating
EPA programs.

(2) The analysis of requirements for, study of the feasibility of,
evaluation of alternatives for, or design and development of a computer program
or automated data base for use by EPA or contractors operating EPA programs.

(3) Services that provide EPA personnel access to or use of computer or
word processing equipment, software, or related services.

(4) Services that provide EPA personnel access to or use of: Data
communications; electronic messaging services or capabilities; electronic
bulletin boards, or other forms of electronic information dissemination;
electronic record-keeping; or any other automated information services.

(b) General. The Contractor shall perform any IRM related work under this
contract in accordance with the IRM policies, standards and procedures set forth
in this clause and noted below. Upon receipt of a work request (i.e. delivery
order or work assignment), the Contractor shall check this listing of directives
(see paragraph (d) for electronic access). The applicable directives for
performance of the work request are those in effect on the date of issuance of
the work request.

(1) IRM Policies, Standards and Procedures. The 2100 Series (2100-2199)
of the Agency's Directive System contains the majority of the Agency's IRM
policies, standards and procedures.

(2) Groundwater Program IRM Requirement. A contractor performing any work
related to collecting Groundwater data; or developing or enhancing data bases
containing Groundwater quality data shall comply with EPA Order 7500.1A -

Minimum Set of Data Elements for Groundwater.

(3) EPA Computing and Telecommunications Services. [The Enterprise
Technology Services Division (ETSD) Operational Directives Manual contains
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procedural information about the operation of the Agency's computing and
telecommunications services. Contractors performing work for the Agency's
National Computer Center or those who are developing systems which will be
operating on the Agency's national platforms must comply with procedures
established in the Manual. (This document may be found at:
http://basin.rtpnc.epa.gov:9876/etsd/directives.nsf.)

(c) Printed Documents. Documents listed in (b) (1) and (b) (2) may be obtained
from:

U.S. Environmental Protection Agency
Office of Administration

Facilities Management and Services Division
Distribution Section

Mail Code: 3204

Ariel Rios Building

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: (202) 260-5797

(d) Electronic Access. Electronic access. A complete listing, including full
text, of documents included in the 2100 Series of the Agency's Directive System
is maintained on the EPA Public Access Server on the Internet at
http://epa.gov/docs/irmpoliB/.

c.4 ACQUISITION AND USE OF ENVIRONMENTALLY PREFERABLE PRODUCTS AND SERVICES
(EP-S 97-1) (MAY 1999)

(a) Executive Order 13101 of September 14, 1998, entitled “Greening the
Government through Waste Prevention, Recycling, and Federal Acquisition” and
Section 6002 of the Resource Conservation and Recovery Act (RCRA) of 1976, as
amended (42 U.S.C. 6962, Pub L. 94-580, 90 Stat. 2822) require Federal agencies
to procure designated items with the highest recovered materials content
practicable.

(b) In the performance of this contract, the Contractor shall comply with the
requirements of the following issuances:

(1) Title 40 of the Code of Federal Regulations, Part 247, Comprehensive
Guideline for Procurement of Products Containing Recovered Materials (CPG),
which designates items that are or can be made with recovered materials, and its
companion pieces, the Recovered Materials Advisory Notices (RMANs). The CPG and
RMANs provide recommended procurement practices, including recommended recovered
material content levels, for purchasing products designated in the CPG. The
Contractor shall comply with these recommendations, and such other CPG revisions
and RMANs as the Environmental Protection Agency (EPR) may issue with respect to
the procurement of products that contain recovered materials. (Copies of the
CPG or RMANs, as well as information on manufacturers and vendors of designated
items may be obtained by calling EPA’s RCRA Hotline at (800) 424-39346, or, in
the Washington, D.C., metropolitan area, at (703) 412-9810.)

(2) In complying with the requirements of paragraph (b), the Contractor

shall coordinate its concerns and program guidance with EPA’s Recycling
Coordinator.

Page C-3 of 4



68-S7-04-01

(c) The Contractor shall prepare and submit reports on the purchase of
products containing recovered materials from time to time in accordance with
written direction (e.g., in specified format) from the EPA Recycling Coordinator
through the Contracting Officer. Reports shall be submitted to the EPA

Recycling Coordinator, with a copy to the Contracting Officer, Mail Code 3204,
Washington, D.C. 20460.
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SECTION D - PACKAGING AND MARKING

[For this Contract, there are NO clauses in this Section]
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE (EP 52.246-100) (APR 1984)

(a) The Contracting Officer or the duly authorized representative will perform
inspection and acceptance of materials and services to be provided.

(b) For the purposes of this clause, the Project Officer or Task Order Project
Officer, is the authorized representative of the Contracting Officer.

(c) Inspection and acceptance will be performed at:

On-site (services)
EPA Region 10 (reports)
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SECTION F - DELIVERIES OR PERFORMANCE

F.1 FIELD OPERATIONS AND RECORDS MANAGEMENT SYSTEM, (FORMS II LITE)

(a) The contractor shall use EPA’s field sample tracking software, Field
Operations and Records Management System, FORMS II Lite, to manage the sample
collection, documentation and submission of all relevant reports for Contract
Laboratory Program (CLP) activities as well as non-CLP laboratory tested
Superfund samples. Non-CLP labs are commercial labs under direct contract or
subcontract to the field contractor, EPA Regional Labs, etc.

(b) The contractor shall provide the equipment (e.g., laptops, portable
printers) and software (e.g., Internet Explorer) necessary to operate FORMS II
Lite. EPA will provide Forms II Lite software and training at no charge to the
contractor.

(c) The contractor shall use the FORMS II Lite software to generate and submit
Traffic Reports (also known as a Chain-of-Custody Form) in accordance with
established regional guidance. Exact procedures and instructions on development
and submission of electronic traffic reports are available on the Office of
Emergency and Remedial Response’s CLP web page as follw:
www.epa.gov/superfund/programs/clp/f2lite.htm

(d) The contractor shall follow regional guidance for the information that is to
appear on sample labels generated using Forms II Lite. Specific guidance is
provided per Memorandum, Bruce Woods, Ph.D., 7 April 2003, Subject: Standard
Format for Forms II Lite Labels in Region 10, which can be obtained from the EPA
Region 10 Regional Sample Control Center (RSCD). This will require setting up a
label template to print the specified information. The label template will
require change only if the regional guidance is upadated. Site names and/or
locations shall not be provided to CLP or non-CLP labs in order to avoid any
real or perceived conflict of interest with a lab analyzing EPA samples.

(e) In case of catastrophic equipment failure, hardcopy Traffic Reports (not
generated by Forms II Lite) shall be used by the contractor. This should be a
rare occurrence. In such a rare instance, Hardcopy Traffic Reports are
available to the contractor on the Internet at:

s [/www.epa.gov/superfund/programs/clp/trcoc.htm

F.2 REPORTS OF WORK (EPAAR 1552.210-70) (APR 1984) ALTERNATE I (APR 1984)
DEVIATION
The Contractor shall prepare and deliver the below listed reports to the
designated addressees. Each report shall cite the contract number and identify

the Environmental Protection Agency as the sponsoring agency.

Required reports are: See Attachment B
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F.3 USE OF RECOVERED MATERIALS IN PAPER AND PAPER PRODUCTS (EP 52.210-150)
(JUN 1991)

(a) If the Contractor is required under this contract to deliver any of the
paper and paper products listed below, all such items delivered shall meet the
minimum content standards for recovered materials, postconsumer recovered
materials, or waste paper set forth below in paragraph (b).

(1) Recovered materials are defined as waste material and by- products
that have been recovered or diverted from solid waste, not including those
materials and by-products generated from, and commonly reused within, an
original manufacturing process.

(2) Postconsumer recovered materials are defined as waste materials
recovered from retail stores, office buildings, homes, and so forth after they
passed through their end usage as a consumer item.

(3) Waste paper is defined as all items from the first two categories
above in addition to forest residues, and manufacturing and other wastes.

(b) Unless otherwise directed by the Contracting Officer, the Contractor shall
use "High Grade Bleached Printing and Writing Papers" as defined in this clause
to produce all progress reports, draft reports, final reports, any other
products reguired to be delivered to the Government under this contract.

EPA MINIMUM CONTENT STANDARDS FOR SELECTED PAPER
AND PAPER PRODUCTS

Minimum % Minimum % Minimum$%
Recovered Postconsumer Waste
Materials Recovered Paper
Materials
NEWS PRINT &t ittt it ittt ettt etnsenoeesoesssansseeeaosannn 40
HIGH GRADE BLEACHED PRINTING AND WRITING PAPERS:
Offset Printing .. i ittt ittt ittt iintienenenoennennns 50
Mimeo and duplicator PapPer . ... .t iiirit ittt 50
Writing (stationery) . ...ttt ittt eneennnnans 50
Office paper (e.g., note pads) ......cvttiineennennnnnns 50
Paper for high speed copiers .........ciiiiiininnnnnns 50
120 0 RN oY o1 = 50
Form bond including computer ................. ... 0. ..., 50
paper and carbonless
BOOK PaPEILS ittt ittt ittt i e et e e e 50
BONd PaAPerS . ittt ittt ittt ittt e e e 50
L= o = < 50
COovEer SEOCK v ittt ittt ittt it te e enaettosnnsasnasnnans 50
Cotton Fiber papers .......... 5 50
TISSUE PRODUCTS:
Toilet tissue .....iii it iniiinnannnnn 20
Paper LOoWElS ...t ittt eenonanns 40
Paper napkins ..........ciiiiiiiiinnnnnnn 30
Facial £iSSUE . .ii ittt it ittt eeanannenn 5
Doilies ..o e e e e e e e 40
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Industrial Wipes ... ittt innnnnnnn 0

UNBLEACHED PACKAGING:

Corrugated bOXeS ... ..ttt iiennnnnnnn 35
Fiber boxes .......iiiiiiiiiiiiiiiiinnnn. 35
Brown papers (e.g. bags).........c..ovinn. 5

RECYCLED PAPERBOARD:
Recycled paperboard products ............. 80
Pad backing ....iiiiiiieiiiiineneeennanens S0

F.4 WORKING FILES (EPAAR 1552.211-75) (APR 1984)

The Contractor shall maintain accurate working files (by task or work
assignment) on all work documentation including calculations, assumptions,
interpretations of regulations, sources of information, and other raw data
required in the performance of this contract. The Contractor shall provide the
information contained in its working files upon request of the Contracting
Officer.

F.5 EFFECTIVE PERIOD OF CONTRACT--TIME AND MATERIALS, LABOR HOUR, OR
INDEFINITE DELIVERY/INDEFINITE QUANTITY CONTRACT (EP 52.212-155) (APR
1984)

The effective period of this contract is from date of contract award through
10 years (120 months).

F.6 SUBCONTRACT REPORTING UNDER THE SMALL BUSINESS COMPETITIVENESS
DEMONSTRATION PROGRAM (EP 52.219-140) (JAN 1994)

included as an attachment to this contract, the Contractor shall submit a
completed Form 295 to the Contracting Officer with a copy to the EPA Office of
Small and Disadvantaged Business Utilization, Washington, DC 20460. This form
shall be submitted on a semi-annual basis within 30 days of the end of the
reporting period.

(a) In accordance with this clause and the reporting form and instructions, /Véi>/

(b) The Contractor shall include subparagraph (a) of this clause in
subcontracts with an estimated value over $25,000 awarded under this contract,
excluding subcontracts with small business and small disadvantaged business
firms, non-profits, educational institutions, and state and local governments.
The Contractor shall also include this subparagraph (b), or its equivalent, in
any such subcontract so that these requirements will be binding upon
subcontracts awarded through the second tier.

(c) The Contractor shall include the prime contract number in its subcontracts
and require its subcontractors through the second tier (except small business
and small disadvantaged business firms, non-profit, educational institutions,
and state and local governments) to include both the prime contract number and
their subcontract number in their subcontracts. (Note: The prime contract
number shall be the identifier used to track all subcontract activity under the
prime contract.)
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SECTION G - CONTRACT ADMINISTRATION DATA

G.1 ORDERING SERVICES

The contracting officer (CO) will send a statement of work (SOW) to the
contractor requesting a technical and cost proposal. A scoping meeting will be
held usually within five (5) work-days to answer contractor questions and

promote full understanding of SOW requirements and expectations.
U

The contractor shall submit his technical and cost proposal within the specified
timeframe (usually within 10 business work-days - as early as 5 calendar days
permissable). Costs associated with preparation of the initial technical and
cost proposal (prior to Task Order issuance) are included in the fixed loaded
rates in the contract schedule and are not a direct cost to the task order (TO).

EPA will review the technical and cost proposal. 1If necessary, the CO will
conduct negotiations with the contractor with support from technical personnel
(usually within 15-20 work-days of proposal submission).

Upon completion of negotiations or upon approval of the submitted cost and
technical proposals, a task order will be issued for the tasks and dollars
negotiated. Orders may be either ceiling priced or fixed price.

G.2 SUBMISSION OF INVOICES

In order to be considered properly submitted, an invoice must meet the
requirements of FAR 32.905 as well as the following contract requiremnts:

(a) An invoice shall be submitted an an original and 1 copy to the Accounting
Operations Office shown in Block 12 (RTP) on the cover of the contract.
Concurrent with that submission, electronic copies are to be provided to the
Project Officer, the Task Order Project Officer and the Contracting Officer.

(b) The invoice shall be prepared on Standard Form Numbers 1034 and 1035 (Public
Voucher for Purchases and Services other than Personal and its Continuation
Sheet) .

(c) The contractor shall prepare and submit a separate invoice for each active
Task Order following the instructions delineated in Attachment B, Reports of
Work. 1In addition to that specified in Attachment B, the contractor shall
include cumulative charges by CLIN. Other Direct Costs (CLIN 0013)shall be
itemized. The contractor shall provide evidentiary documentation of these costs
upon request.

(d) Invoices shall clearly indicate the period of performance for which payment
is requested.

(e) Invoices shall be submitted on a monthly basis. The period covered by the

invoice shall be the same as the period covered in the corresponding monthly
progress report.

Page G-1 of 9



68-S7-04-01

G.3 CONTRACT ADMINISTRATION REPRESENTATIVES (EP 52.242-100) (AUG 1984)

eroject ofeicer: [N :

Contract Specialist responsible for administering this contract: James Pric
Telephone #: (913)551-7239

Administrative Contracting Officer: Paul Anthamatten
Telephone #: (913)551-7729

G.4 ECONOMIC PRICE ADJUSTMENT

Rates specified in the Schedule of this contract will be subject to adjustment
on a yearly basis based on the following cost index: Global Insight (USA),
formerly Data Resources Inc. (DRI). Mutually agreed upon Global Insight indices
for wages and salaries of professional and technical labor categories for the
Northwest Region of the United States will be utilized.

Any price adjustment under this clause is subject to the following limitations:

(1) There shall be no changes of rates or unit prices -*her than those
shown in the Schedule.

(2) No adjustment shall apply to services that are required to be
delivered or performed before the effective date of the adjustment, unless the
Contractor’s failure to deliver or perform according to the delivery schedule
results from causes beyond the Contractor’s control and without its fault or
negligence, within the meaning of the Default clause.

(3) Adjustment of the labor rate is limited to an increase of 4 percent
per year or a decrease of 2 percent per year. Adjustment will be made effective
January 1°* of each calendar year. Adjustments will be calculated by taking the
projected next 4 quarters (based on Global Insight).,and using the average up to
a 4% increase per year,

(4) The aggregate percent increase (over the term of this
contract)possible to each labor rate specified under this contract is 42.3%.
The aggregate percent decrease (over the term of this contract) possible that
may be applied to each labor rate specified under this contract is 20%.

(5) The Contractor shall provide a certification with the submission of
the final invoice for each task order that states that the Contractor has given
notice to the Contracting Officer of any decrease (based on Global Insight)
applicable to labor rates as specified in the Schedule,

(6) The Contracting Officer or his/her representative may examine the
contractor’s records at any time and until 3 years after the date of final

payment under each task order for verification of authorized increases and/or
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decreases to labor rates specified in the Schedule.
G.5 SUBCONTRACT CONSENT (EP 52.244-100) (APR 198B4)

The Contractor shall submit the information required by the "Subcontracts,"
clause to the Contracting Officer and assigned Project Officer. The Contracting
Officer will provide written notice to the Contractor of his decision.

Consent is given to issue the following subcontracts:

NONE AT TIME OF AWARD

G.6 GOVERNMENT PROPERTY (EPAAR 1552.245-73) (OCT 2000) DEVIATION

(a) The contractor shall not fabricate or acquire, on behalf of the
Government, either directly or indirectly through a subcontract, any item of
property without written approval from the Contracting officer.

(b) In accordance with paragraph (a) above, the contractor is authorized to
acquire and/or fabricate the equipment listed below for use in the performance
of this contract. The equipment is subject to the provisions of the “Government
Property” clause.

NONE

(c) The Government will provide the following item(s) of Government property
to the contractor for use in the performance of this contract. This property
shall be used and maintained by the contractor in accordance with the provisions
of the “Government Property” clause.

NONE

(d) The “EPA Contract Property Administration Requirements” provided below
apply to this contract.

U.S. Environmental Protection Agency
Property Administration Requirements (PAR)

1. PURPOSE. This document sets forth the requirements for Environmental
Protection Agency (EPA) contractors in the performance of their Government
property management responsibilities under contracts with EPA. These
requirements supplement those contained in the Government property clause(s) in
this contract, and part 45 of the Federal Acquisition Regulation (FAR).

2. DELEGATION OF CONTRACT PROPERTY ADMINISTRATION. EPA has delegated much of its
contract property management oversight to the Defense Contract Management
Command (DCMC). Shortly after award of a contract, the EPA contracting officer
(CO) delegates the functions of property administration and plant clearance
(disposal) for the contract to DCMC. Upon acceptance of that delegation, DCMC
will provide notification to the contractor, identifying the assigned property
administrator (PA) and plant clearance officer (PLCO). If the contract is not
delegated to DCMC for administration, any reference to PA and PLCO throughout
this document shall be construed to mean CO. The DCMC PA is available to the
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contractor for assistance in all matters of property administration.
Notwithstanding the delegation, as necessary, the contractor may contact their
EPA CO. In the event of disagreement between the contractor and the DCMC PAR, the
contractor should seek resolution from the CO. Unless otherwise directed in the
contract, or this document, all originals of written information or reports,
except direct correspondence between the contractor and the DCMC PA, relative to
Government property, should be forwarded to the administrative CO assigned to
this contract.

3. REQUESTS FOR GOVERNMENT PROPERTY.

a. In accordance with FAR 45.102, the contractor shall furnish all
property required for performing Government contracts. If a contractor believes
that Government facilities are required for performance of the contract, the
contractor shall submit a written request to the CO. At a minimum, the request
shall contain the following elements:

1. Contract number for which the facilities are required.
2. An item(s) description, quantity and estimated cost.

3. Certification that no like contractor facilities exist which could
be utilized.

4. A detailed description of the task-related purpose of the
facilities.

5. Explanation of negative impact if facilities are not provided by the
Government.

6. If applicable, recommend the exception under FAR 45.302-1(a) or any
applicable EPA class deviation (available upon request), and provide any other
information which would support the furnishing of facilities, including
contractor-acquired property (CAP).

7. Except when the request is for material, a lease versus purchase
analysis shall be furnished with the request to acquire property on behalf of
the Government.

The contractor may not proceed with acquisition of facilities on behalf of the
Government until receipt of written authorization from the EPA CO.

4. TRANSFER OF GOVERNMENT PROPERTY. When the contractor receives Government-
furnished property (GFP), the contractor should receive, from the transferor,
(either EPA or another contractor) all of the applicable data elements
(Attachment 1 of this clause) needed to maintain the required records. If this
information is not provided at the time of receipt of the property, the
contractor shall request it from the EPA CO. The CO will attempt to obtain the
data from the previous property holder, or, if data does not exist, will assist
the current property holder in estimating the elements. Prior to signing an
acceptance document for the property, the receiving contractor should perform a
complete inventory of the property. Responsibility, as well as accountability,
passes with the signed acceptance.

When, at the written direction of the EPA CO, the contractor transfers GFP to
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another contractor, or another Agency, the contractor shall provide the
applicable data elements (Attachment 1 of this clause). Upon return of the
property to EPA, the same data must be provided by the contractor to the EPA CO.

5. RECORDS OF GOVERNMENT PROPERTY.

a. In accordance with FAR 45.505 and 45.505-1, the contractor shall
establish and maintain adequate property records for all Government property,
regardless of value, including property provided to and in the possession of a
subcontractor. Material (supplies) provided by the Government or acquired by the
contractor and billed as a direct charge to the Government is Government
property and records must be established as such.

b. The contractor shall establish and maintain the official Government
property record. (If the contract contains the FAR Clause 52.245-1, the
Government will maintain the official Government property records.) Such records
shall contain the applicable data elements (Attachment 1 of this clause) for all
items of Government property regardless of cost.

c. The Contractor shall identify all Superfund property and designate it
as such both on the item and on the official Government property record. If it
is not practicable to tag the item, the contractor shall write the ID number on
a tag, card or other entity that may be kept with the item or in a file.

d. Support documentation used for posting entries to the property record
shall provide complete, current and auditable data. Entries shall be posted to
the record in a timely manner following an action.

e. For Government vehicles, in addition to the data elements required by
EPA, the contractor shall also comply with the General Services Administration
(GSA) and Department of Energy (DOE) record and report requirements supplied
with all EPA provided motor vehicles. If the above requirements were not
provided with the vehicle, the contractor shall notify the EPA CO.

f. When Government property is disclosed to be in the possession or
control of the contractor but not provided under any contract, the contractor
shall record and report the property in accordance with FAR 45.502(f) and (h).

6. INVENTORIES OF GOVERNMENT PROPERTY. The contractor shall conduct a complete
physical inventory of EPA property at least once per year, unless otherwise
directed by the PA. Reconciliation shall be completed within 30 calendar days of
inventory completion. The contractor shall report the results of the inventory,
including any discrepancies, to the DCMC PA upon completion of the
reconciliation. The contractor's records shall indicate the completion date of
the inventory.

See section 9 herein, Contract Closeout, for information on final inventories.

7. REPORTS OF GOVERNMENT PROPERTY. In accordance with FAR 45.505-14, EPA

requires an annual summary report, for each contract, by contract number, of

Government property in the contractor's possession as of September 30 each year.
a. For each classification listed in FAR 45.505-14(a), except material,

the contractor shall provide the total acquisition cost and total quantity. If
there are zero items in a classification, or if there is an ending balance of
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zero, the classification must be listed with zeros in the quantity and
acquisition cost columns.

b. For material, the contractor shall provide the total acquisition cost
only.

c. Property classified as facilities, special tooling, special test
equipment, and agency peculiar must be reported on two separate lines. The first
line shall include the total acquisition cost and quantity of all items or
systems with a unit acquisition cost of $25,000 or more. The second line shall
include the total acquisition cost and quantity of all items with a unit
acquisition cost of less than $25,000.

d. For items comprising a system, which is defined as "“a group of
interacting items functioning as a complex whole,'' the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the annual
report of Government property the components must be reported as a system with
one total dollar amount for the system, if that system total is $25,000 or more.

e. The reports are to be received at EPA and DCMC no later than October 31
of each year.

f. Distribution shall be as follows:
Original to: EPA CO
1 copy: DCMC PA

g. EPA Contractors are required to comply with GSA's and DOE's special
reporting requirements for motor vehicles. A statement of these requirements
will be provided by the EPA Facility Management and Services Division (FMSD)
concurrent with receipt of each vehicle.

h. The contractor shall provide detailed reports on an as-needed basis, as
may be requested by the CO or the PA.

8. DISPOSITION OF GOVERNMENT PROPERTY. The disposition process is composed of
three distinct phases: identification of excess property, reporting of excess
property, and final disposition.

a. Identification of Excess Property. The disposition process begins with
the contractor identifying Government property that is excess to its contract.

Effective contractor property control systems provide for disclosing excesses as
they occur. Once inactive Government property has been determined to be excess
to the contract to which it is accountable, it must be screened against the
contractor's other EPA contracts for further use. If the property may be
reutilized, the contractor shall notify the CO in writing. Government property
will be transferred to other contracts only when the COs on both the current
contract and the receiving contract authorize such a transfer in writing.

b. Reporting Excess Government Property. Excess Government property shall
be reported in accordance with FAR Subpart 45.6. Inventory schedules A-E (SF

Forms 1426-1434) provide the format for reporting of excess Government property.
Instructions for completing the forms are located at FAR 45.606-5 and samples
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may be found in FAR 53.301-1426 thru 1434. Inventory schedules shall be
forwarded to the DCMC PLCO with a copy to the EPA CO. The cover letter, which
accompanies the inventory schedules, must include the EPA CO's name, address and
telephone number. Inventory schedules must also contain

a notification if the property is Superfund property. If the property is
Superfund property, the contractor must also prominently include the following
language on the inventory schedule: “Note to PLCO: Reimbursement to the EPA
Superfund is required.” When requested, by the PLCO or the CO, the contractor
will provide the fair market value for those items requested.

c. Disposition Instructions.

1. If directed in writing by the EPA CO, the contractor will retain all
or part of the excess Government property under the current contract for
possible future requirements. The contractor shall request, from the PLCO,
withdrawal from the inventory schedule of those items to be retained.

2. If directed in writing by the EPA CO, the contractor shall transfer
the property to another EPA contractor. The contractor will transfer the
property by shipping it in accordance with the instructions provided by the CO.
The contractor shall request, from the PLCO, withdrawal from the inventory
schedule of those items to be transferred. Further, the contractor shall notify
the CO when the transfer is complete.

3. If directed in writing by the EPA CO, the contractor shall transfer
the property to EPA. The contractor shall ship/deliver the property in
accordance with the instructions provided by the CO. The contractor will
request, from the PLCO, withdrawal from the inventory schedule of those items to
be transferred to EPA. Further, the contractor shall notify the CO when the
transfer is complete.

4. The contractor will ship the property elsewhere if directed, in
writing, by the PLCO.

5. The PLCO will either conduct the sale or instruct the contractor to
conduct a sale of surplus property. The contractor will allow prospective
bidders access to property offered for sale.

6. Property abandoned by the PLCO on the contractor's site must be
disposed of in a manner that does not endanger the health and safety of the
public.

7. To effect transfer of accountability, the contractor shall provide
the recipient of the property with the applicable data elements set forth in
Attachment 1 of this clause. The contractor shall also obtain either a signed
receipt from the recipient, or proof of shipment. The contractor shall update
the official Government property record to indicate the disposition of the item
and to close the record.

9. CONTRACT CLOSEOUT. The contractor shall complete a physical inventory of all
Government property at contract completion and the results, including any
discrepancies, shall be reported to the DCMC PA. In the case of a terminated
contract, the contractor shall comply with the inventory requirements set forth
in the applicable termination clause. The results of the inventory, as well as a
detailed inventory listing, must be forwarded to the CO. For terminated
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contracts, the contractor will conduct and report the
inventory results as directed by the CO.

However, in order to expedite the disposal process, contractors may be required
to, or may elect to submit to the CO, an inventory schedule for disposal
purposes up to six (6) months prior to contract completion. If such an inventory
schedule is prepared, the contractor must indicate the earliest date that each
item may be disposed.

The contractor shall update all property records to show disposal action. The
contractor shall notify the DCMC PA, in writing, when all work has been
completed under the contract and all Government property accountable to the
contract has been disposed.
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Attachment 1

REQUIRED DATA ELEMENTS. Where applicable (all elements are not applicable to
material) the contractor is required to maintain, at a minimum, the information
related to the following data elements for EPA Government property:

Contractor Identification/Tag Number;
Description;

Manufacturer;

Model;

Serial Number;

Acquisition Date; .

Date received;

Acquisition Cost*;
Acquisition Document Number;
Location;

Contract Number;

Account Number (if supplied);
Superfund (Yes/No);

Inventory Performance Date;
Disposition Date.

* Acquisition cost shall include the price of the item plus all taxes,
transportation and installation charges allocable to that item.

NOTE: For items comprising a system which is defined as, “a group of
interacting items functioning as a complex whole,” the contractor may maintain
the record as a system noting all components of the system under the main
component or maintain individual records for each item. However, for the Annual
Report of Government Property, the components must be reported as a system with
one total dollar amount for the system, if that system total is $25,000 or more.

G.7 PRICING OF ADJUSTMENTS (GSA A260-704) (JUN 1991)

When costs are a factor in any determination of a contract price
adjustment pursuant to the "Changes" Clause, or any other clause of this
contract, such costs shall be in accordance with the contract cost principles
and procedures in Part 31 of the Federal Acquisition Regulation (48 CFR 31) in
effect on the date of the contract.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1 DISPLAY OF EPA OFFICE OF INSPECTOR GENERAL HOTLINE POSTER (EPAAR
1552.203-71) (AUG 2000)

(a) For EPA contracts valued at $1,000,000 or more including all contract
options, the contractor shall prominently display EPA Office of Inspector
General Hotline posters in contractor facilities where the work is performed
under the contract.

(b) Office of Inspector General hotline posters may be obtained from the EPA
Office of Inspector General, ATTN: OIG Hotline (2443), 1200 Pennsylvania Avenue,
NW, Washington, DC 20460, or by calling (202) 260-5113.

(c) The Contractor need not comply with paragraph (a) of this clause if it
has established a mechanism, such as a hotline, by which employees may report
suspected instances of improper conduct, and provided instructions that
encourage employees to make such reports.

H.2 PRINTING (EPAAR 1552.208-70) (OCT 2000)

(a) Definitions.

“Printing” is the process of composition, plate making, presswork, binding
and microform; or the end items produced by such processes and equipment.
Printing services include newsletter production and periodicals which are
prohibited under EPA contracts.

“Composition” applies to the setting of type by hot-metal casting, photo
typesetting, or electronic character generating devices for the purpose of
producing camera copy, negatives, a plate or image to be used in the production
of printing or microform.

“Camera copy” (or “camera-ready copy”) is a final document
suitable for printing/duplication.

“Desktop Publishing” is a method of composition using computers with the
final output or generation of camera copy done by a color inkjet or color laser
printer. This is not considered “printing.” However, if the output from desktop
publishing is being sent to a typesetting device (i.e., Linotronic) with camera
copy being produced in either paper or negative format, these services are
considered “printing”.

“Microform” is any product produced in a miniaturized image format, for mass
or general distribution and as a substitute for conventionally printed material.
Microform services are classified as printing services and includes microfiche
and microfilm. The contractor may make up to two sets of microform files for
archival purposes at the end of the contract period of performance.

“Duplication” means the making of copies on photocopy machines employing
electrostatic, thermal, or other processes without using an intermediary such as
a negative or plate.

“Requirement” means an individual photocopying task. (There may be multiple
requirements under a Work Assignment or Delivery Order. Each requirement would
be subject to the photocopying limitation of 5,000 copies of one page or 25,000
copies of multiple pages in the aggregate per regquirement).
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(b) Prohibition,

The contractor shall not engage in, nor subcontract for, any printing in
connection with the performance of work under this contract. Duplication of more
than 5,000 copies of one page or more than 25,000 copies of multiple pages in
the aggregate per requirement constitutes printing. The intent of the limitation
is not to allow the duplication of final documents for use by the Agency. In
compliance with EPA Order 2200.4a, EPA Publication Review Procedure, the Office
of Communications, Education, and Media Relations is responsible for the review
of materials generated under a contract published or issued by the Agency under
a contract intended for release to the public.

(c) Affirmative Requirements.
(1) Unless otherwise directed by the contracting officer, the contractor
shall use double-sided copying to produce any progress report, draft report or
final report.

(2) Unless otherwise directed by the contracting officer, the contractor
shall use recycled paper for reports delivered to the Agency which meet the
minimum content standards for paper and paper products as set forth in EPA's Web
site for the Comprehensive Procurement Guidelines at: http://www.epa.gov/cpg/.

(d) Permitted Contractor Activities.
(1) The prohibitions contained in paragraph (b) do not preclude writing,
editing, or preparing manuscript copy, or preparing related illustrative
material to a final document (camera-ready copy) using desktop publishing.

(2) The contractor may perform a requirement involving the duplication of
less than 5,000 copies of only one page, or less than 25,000 copies of multiple
pages in the aggregate, using one color (black), so long as such pages do not
exceed the maximum image size of 10\3/4\ by 14\1/4\ inches, or 11 by 17 paper
stock Dupllcatlon services below these thresholds are not con31dered prlntlng

1nc1déntal" dupllcatlon (drafts, proofs) under a contract. The intent of the
limitation is not to allow the duplication of copies of final documents for use
by the Agency or as distributed as instructed by the Agency.

(3) The contractor may perform a requirement involving the multi-color
duplication of no more than 100 pages in the aggregate using color copier
technology, so long as such pages do not exceed the maximum image size of
10\3/4\ by 14\1/4\ inches, or 11 by 17 paper stock. Duplication services below
these thresholds are not considered printing. If performance of the contract
will require duplication in excess of these limits, contractors must immediately
notify the contracting officer in writing. EPA may then seek a
waiver from the Joint Committee on Printing, U. S. Congress.

onsidered printing. If performance of the contract will require duplication in
excess of these limits, contractors must immediately notify the contracting
officer in writing. EPA may then seek a waiver from the Joint Committee on
Printing, U. S. Congress.
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(e) Violations.

The contractor may not engage in, nor subcontract for, any printing in
connection with the performance of work under the contract. The cost of any
printing services in violation of this clause will be disallowed, or not
accepted by the Government.

(f) Flowdown Provision.

The contractor shall include in each subcontract which may involve a
requirement for any printing/duplicating/copying a provision substantially the
same as this clause.

H.3 ORGANIZATIONAL CONFLICTS OF INTEREST (EPAAR 1552.209-71) (MAY 1994)

(a) The Contractor warrants that, to the best of the Contractor's knowledge
and belief, there are no relevant facts or circumstances which could give rise
to an organizational conflict of interest, as defined in FAR Subpart 9.5, or
that the Contractor has disclosed all such relevant information.

(b) Prior to commencement of any work, the Contractor agrees to notify the
Contracting Officer immediately that, to the best of its knowledge and belief,
no actual or potential conflict of interest exists or to identify to the
Contracting Officer any actual or potential conflict of interest the firm may
have. In emergency situations, however, work may begin but notification shall
be made within five (5) working days.

(c) The Contractor agrees that if an actual or potential organizational
conflict of interest is identified during performance, the Contractor will
immediately make a full disclosure in writing to the Contracting Officer. This
disclosure shall include a description of actions which the Contractor has taken
or proposes to take, after consultation with the Contracting Officer, to avoid,
mitigate, or neutralize the actual or potential conflict of interest. The
Contractor shall continue performance until notified by the Contracting Officer
of any contrary action to be taken.

(d) Remedies - The EPA may terminate this contract for convenience, in whole
or in part, if it deems such termination necessary to avoid an organizational
conflict of interest. If the Contractor was aware of a potential organizational
conflict of interest prior to award or discovered an actual or potential
conflict after award and did not disclose it or misrepresented relevant
information to the Contracting Officer, the Government may terminate the
contract for default, debar the Contractor from Government contracting, or
pursue such other remedies as may be permitted by law or this contract.

(e) The Contractor agrees to insert in each subcontract or consultant .
agreement placed hereunder, except for subcontracts or consultant agreements for
well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph (e), unless otherwise
authorized by the Contracting Officer.

H.4 NOTIFICATION OF CONFLICTS OF INTEREST REGARDING PERSONNEL (EPAAR
1552.209-73) (MAY 1994)

(a) In addition to the requirements of the contract clause entitled
"Organizational Conflicts of Interest," the following provisions with regard to

Page H-3 of 24



68-57-04-01

employee personnel performing under this contract shall apply until the earlier
of the following two dates: the termination date of the affected employee(s) or
the expiration date of the contract.

(b) The Contractor agrees to notify immediately the EPA Project Officer and
the Contracting Officer of (1) any actual or potential personal conflict of
interest with regard to any of its employees working on or having access to
information regarding this contract, or (2) any such conflicts concerning
subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to
the Contractor. A personal conflict of interest is defined as a relationship of
an employee, subcontractor employee, or consultant with an entity that may
impair the objectivity of the employee, subcontractor employee, or consultant in
performing the contract work.

(c) The Contractor agrees to notify each Project Officer and Contracting
Officer prior to incurring costs for that employee's work when an employee may
have a personal conflict of interest. In the event that the personal conflict of
interest does not become known until after performance on the contract begins,
the Contractor shall immediately notify the Contracting Officer of the personal
conflict of interest. The Contractor shall continue performance of this
contract until notified by the Contracting Officer of the appropriate action to
be taken.

(d) The Contractor agrees to insert in any subcontract or consultant agreement
placed hereunder, except for subcontracts or consultant agreements for well
drilling, fence erecting, plumbing, utility hookups, security quard services, or
electrical services, provisions which shall conform substantially to the
language of this clause, including this paragraph (d), unless otherwise
authorized by the Contracting Officer.

H.5 LIMITATION OF FUTURE CONTRACTING (ARCS) (EPAAR 1552.209-74) (MAR 1997)

(a) The parties to this contract agree that the Contractor will be restricted
in its future contracting in the manner described below. Except as specifically
provided in this clause, the Contractor shall be free to compete for contracts
on an equal basis with other companies.

(b) The Contractor will be ineligible to enter into a contract for remedial
action projects for which the Contractor has developed the statement of work or
the solicitation package.

(c) The following applies when ARCS work is performed under this contract and
when both ARCS work and Field Investigative Team (FIT) work are performed on the
same site under this contract: Unless prior written approval is obtained from
the cognizant EPA Contracting Officer, the Contractor, during the life of the
work assignment and for a period of five (5) years after the completion of the
work assignment, agrees not to enter into a contract with or to represent any
party, other than EPA, with respect to: (1) any work relating to CERCLA
activities which pertain to a site where the Contractor previously performed
work for EPA under this contract; or (2) any work that may jeopardize CERCLA
enforcement actions which pertain to a site where the Contractor previously
performed work for the EPA under this contract.

(d) The following applies to FIT work at sites under this contract where only
FIT work is performed, except for those sites where EPA has made a determination
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of "no further remedial action planned" (NFRAP): Unless prior written approval
is obtained from the cognizant EPA Contracting Officer, the Contractor, during
the life of the work assignment and for a period of three (3) years after the
completion of the work assignment, agrees not to enter into a contract with or
to represent any party, other than EPA, with respect to: (1) any work relating
to CERCLA activities which pertain to a site where the Contractor previously
performed work for EPA under this contract; or (2) any work that may jeopardize
to CERCLA enforcement actions which pertain to a site where the Contractor
previously performed work for the EPA under this contract.

(e) The Contractor and any subcontractors, during the life of this contract,
shall be ineligible to enter into an EPA contract or a subcontract under an EPA
contract, which supports EPA’'s performance of Superfund Headquarters policy work
including support for the analysis and development of regulations, policies, or
guidance that govern, affect, or relate to the conduct of response action
activities, unless otherwise authorized by the Contracting Officer. Examples of
such contracts include, but are not limited to Superfund Management and
Analytical support contracts, and Superfund Technical and Analytical support
contracts.

(f) The Contractor agrees in advance that if any bids/proposals are submitted
for any work that would require written approval of the Contracting Officer
prior to entering into a contract subject to the restrictions of this clause,
then the bids/proposals are submitted at the Contractor's own risk. Therefore,
no claim shall be made against the Government to recover bid/proposal costs as a
direct cost whether the request for authorization to enter into the contract is
denied or approved. ¢

(g) To the extent that the work under this contract requires access to
proprietary or confidential business or financial data of other companies, and
as long as such data remains proprietary or confidential, the Contractor shall
protect such data from unauthorized use and disclosure.

(h) The Contractor agrees to insert in each subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements for
nondiscretionary technical or engineering services, including treatability
studies, well drilling, fence erecting, plumbing, utility hookups, security
guard services, or electrical services, provisions which shall conform
substantially to the language of this clause, including this paragraph (h)
unless otherwise authorized by the Contracting Officer. The Contractor may
request in writing that the Contracting Officer exempt from this clause a
particular subcontract or consultant agreement for nondiscretionary technical or
engineering services not specifically listed above, including laboratory
analysis. The Contracting Officer will review and evaluate each request on a
case-pby-case basis before approving or disapproving the request.

(i) If the Contractor seeks an expedited decision regarding its initial future
contracting request, the Contractor may submit its request to both the
Contracting Officer and the next administrative level within the Contracting
Officer's organization.

(j) A review process available to the Contractor when an adverse determination
is received shall consist of a request for reconsideration to the Contracting
Officer or a request for review submitted to the next administrative level
within the Contracting Officer's organization. An adverse determination
resulting from a request for reconsideration by the Contracting Officer will not
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preclude the contractor from requesting a review by the next administrative
level. Either a request for review or a request for reconsideration must be
submitted to the appropriate level within 30 calendar days after receipt of the
initial adverse determination.

H.6 CONTRACTOR PERFORMANCE EVALUATIONS (EPAAR 1552.209-76) (MAY 1999)

The contracting officer shall complete a Contractor Performance Report
(Report) within ninety (90) business days after the end of each 12 months of
contract performance (interim Report) or after the last 12 months (or less) of
contract performance (final Report) in accordance with EPAAR 1509.170-5. The
contractor shall be evaluated based on the following ratings and performance
categories:

Ratings: 0 = unsatisfactory,
1 = poor,
2 = fair,
3 = good,
4 = excellent,
5 = outstanding.

Performance Categories:

Quality: Compliance with contract requirements; accuracy of reports;
effectiveness of personnel; and technical excellence.

Rating

0--Contractor is not in compliance and is jeopardizing achievement of
contract objectives

1--Major problems have been encountered

2--Some problems have been encountered

3--Minor inefficiencies/errors have been identified

4--Contractor is in compliance with contract requirements and/or
delivers quality products/services

5--The contractor has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor
performance clearly exceeds the performance level described as
“Excellent.”

Cost Control: Record of forecasting and controlling target costs; current,
accurate and complete billings; relationship of negotiated costs to actuals;
cost efficiencies.

Rating

0--Contractor is unable to manage costs effectively

1--Contractor is having major difficulty managing costs effectively

2--Contractor is having some problems managing costs effectively

3--Contractor is usually effective in managing costs

4--Contractor is effective in managing costs and submits current,
accurate, and complete billings

5--The contractor has demonstrated an outstanding performance level
that justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor
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performance clearly exceeds the performance level described as
“Excellent.”

Timeliness of Performance: Met interim milestones; reliability; responsive to
technical direction; completed on time, including wrap-up and contract
administration; met delivery schedules; no liquidated damages assessed.

Rating

0--Contractor delays are jeopardizing performance of contract objectives
l--Contractor is having major difficulty meeting milestones and delivery
schedule
2--Contractor is having some problems meeting milestones and delivery
schedule
3--Contractor is usually effective in meeting milestones and delivery
schedule
4--Contractor is effective in meeting milestones and delivery schedule
5--The contractor has demonstrated an outstanding performance level that
justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor performance
clearly exceeds the performance level described as “Excellent.”

Business Relations: Effective management, including subcontracts;
reasonable/cooperative behavior; responsive to contract requirements;
notification of problems; flexibility; pro-active versus reactive; effective
small/small disadvantage business subcontracting program.

Rating

0--Response to inquiries, technical/service/administrative issues is not
effective
l1--Response to inquiries, technical/service/administrative issues is
marginally effective
2--Response to inquiries, technical/service/administrative issues 1is
somewhat effective
3--Response to inquiries, technical/service/administrative issues is
usually effective
4--Response to inquiries, technical/service/administrative issues is
effective
5--The contractor has demonstrated an outstanding performance level that
justifies adding a point to the score. It is expected that this
rating will be used in those circumstances when contractor performance
clearly exceeds the performance level described as “Excellent.”

(a) The contracting officer shall initiate the process for completing interim
Reports within five (5) business days after the end of each 12 months of
contract performance by requesting the project officer to evaluate contractor
performance for the interim Report. In addition, the contracting officer shall
initiate the process for completing final Reports within five (5) business days
after the last 12 months (or less) of contract performance by requesting the
project officer to evaluate contractor performance for the final Report. The
final Report shall cover the last 12 months (or less) of contract performance.
Within thirty (30) business days after the project officer receives a request
from the contracting officer to complete an evaluation, the project officer
shall:
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(1) Complete a description of the contract requirements;

(2) Evaluate contractor performance and assign a rating for quality, cost
control, and timeliness of performance categories (including a narrative for
each rating);

(3) Provide any information regarding subcontracts, key personnel, and
customer satisfaction;

(4) Assign a recommended rating for the business relations performance
category (including a narrative for the rating); and

(5) Provide additional information appropriate for the evaluation or
future evaluations.

(p) The contracting officer shall:

(1) Ensure the accuracy of the project officer's evaluation by verifying
that the information in the contract file corresponds with the designated
project officer's ratings;

(2) Assign a rating for the business relations performance category
(including a narrative for the rating);

(3) Concur with or revise the project officer's ratings after consultation
with the project officer;

(4) Provide any additional information concerning the quality, cost
control, and timeliness of performance categories if deemed appropriate for the
evaluation or future evaluations (if any), and provide any information regarding
subcontracts, key personnel, and customer satisfaction; and

(5) Forward the Report to the contractor within ten (10) business days
after the contracting officer receives the project officer's evaluation.

(c) The contractor shall be granted thirty (30) business days from the date
of the contractor's receipt of the Report to review and provide a response to
the contracting officer regarding the contents of the Report. The contractor
shall:

(1) Review the Report;

(2) Provide a response (if any) to the contracting officer on company
letter head or electronically;

(3) Complete contractor representation information; and

(4) Forward the Report to the contracting officer within the designated
thirty (30) business days.

(d) The contractor's response to the Report may include written comments,
rebuttals (disagreements), or additional information. If the contractor does not
respond to the Report within the designated thirty (30) business days, the
specified ratings in the Report are deemed appropriate for the evaluation
period. In this instance, the contracting officer shall complete the Agency
review and sign the Report within three (3) business days after expiration of
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the specified 30 business days.

(e) If the contractor submits comments, rebuttals (disagreements), or
additional information to the contracting officer which contests the ratings,
the contracting officer, in consultation with the project officer, shall
initially try to resolve the disagreement (s) with the contractor.

(f) If the disagreement(s) is (are) not resolved between the contractor and
the contracting officer, the contracting officer shall provide a written
recommendation to one level above the contracting officer for resolution as
promptly as possible, but no later than five (5) business days after the
contracting officer is made aware that the disagreement(s) has (have) not been
resolved with the contractor. The individual who is one level above the
contracting officer shall:

(1) Review the contracting officer's written recommendation; and

(2) Provide a written determination to the contracting officer for summary
ratings (ultimate conclusion for ratings pertaining to the performance period
being evaluated) within five (5) business days after the individual one level
above the contracting officer receives the contracting officer's written
recommendation.

(g) If the disagreement is resolved, the contracting officer shall complete
the Agency review and sign the Report within three (3) business days after
consultation.

(h) The contracting officer shall complete the Agency review and sign the
Report within three (3) business days after the contracting officer receives a
written determination for summary ratings from one level above the contracting
officer.

(1) An interim or final Report is considered completed after the contracting
officer signs the Report. The contracting officer must provide a copy of
completed Reports (interim and final) to the contractor within two (2) business
days after completion.

H.7 BACKGROUND CHECKS FOR CONTRACTORS PERFORMING SERVICES ON-SITE FOR THE
ENVIRONMENTAL PROTECTION AGENCY

Background checks will not be required for contractor staff until EPA finalizes
the related rule on this subject and the Contracting Officer has directed the
initiation of the background check process by contract modification. However,
it is recognized that costs associated with implementation of this clause (as it
appears in the RFP for this contract - with the difference that the EPA will
perform suitability determinations) are included in the Program Management
Factor (PMF) as part of 7the fixed loaded rates. Unless the final clause
differs significantly from that version, no change in costs impacting the fixed
rates will be applicable.

H.8 UTILIZATION OF RURAL AREA SMALL BUSINESS CONCERNS (EP 52.219-110) (APR
1990)
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(a) (1) "Rural area small business concern," as used in this clause, means a
small business concern that is located and conducts its principal operations in
a rural geographic area (county or parish) listed in the Small Business
Administration's Listing of Non-Metropolitan Rural Counties by State.

(2) "Small business concern," as used in this clause, means a concern,
including its affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding on government contracts, and
qualified as a small business under the criteria and size standard in 13 CFR
121.

(b) It is the policy of the Environmental Protection Agency (EPA) that rural
area small business concerns shall have the maximum practicable opportunity to
participate in performing contracts awarded by EPA.

(c) The contractor shall use its best efforts to give rural area small
business concerns the opportunity to participate in the subcontracts it awards
to the fullest extent consistent with efficient performance of this contract.

(d) The contractor shall incorporate the substance of this clause in any
subcontract that may provide for additional subcontracting opportunities.

H.9 UTILIZATION OF HISTORICALLY BLACK COLLEGES AND UNIVERSITIES (EP
52.219-115) (JUL 1991)

(a) It is the Policy of the Environmental Protection Agency that historically
black colleges and universities shall have the maximum practicable opportunity
to participate in performing contracts awarded by the Agency.

(b) The Contractor shall use its best efforts to give historically black
colleges and universities the opportunity to participate in any subcontracts
awarded to the fullest extent consistent with efficient performance of this
contract.

(c) The contractor shall incorporate the substance of this clause in any
subcontract which may provide for additional subcontracting opportunities.

H.10 PROJECT EMPLOYEE CONFIDENTIALITY AGREEMENT (EPAAR 1552.227-76) (MAY 1994)

(a) The Contractor recognizes that Contractor employees in performing this
contract may have access to data, either provided by the Government or first
generated during contract performance, of a sensitive nature which should not be
released to the public without Environmental Protection Agency (EPA) approval.
Therefore, the Contractor agrees to obtain confidentiality agreements from all
of its employees working on requirements under this contract.

(b) Such agreements shall contain provisions which stipulate that each
employee agrees that the employee will not disclose, either in whole or in part,
to any entity external to EPA, the Department of Justice, or the Contractor, any
information or data (as defined in FAR Section 27.401) provided by the
Government or first generated by the Contractor under this contract, any
site-specific cost information, or any enforcement strategy without first
obtaining the written permission of the EPA Contracting Officer. 1If a
contractor, through an employee or otherwise, is subpoenaed to testify or
produce documents, which could result in such disclosure, the Contractor must
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provide immediate advance notification to the EPA so that the EPA can authorize
such disclosure or have the opportunity to take action to prevent such
disclosure. Such agreements shall be effective for the life of the contract and
for a period of five (5) years after completion of the contract.

(c) The EPA may terminate this contract for convenience, in whole or in part,
if it deems such termination necessary to prevent the unauthorized disclosure of
information to outside entities. If such a disclosure occurs without the
written permission of the EPA Contracting Officer, the Government may terminate
the contract, for default or convenience, or pursue other remedies as may be
permitted by law or this contract.

(d) The Contractor further agrees to insert in any subcontract or consultant
agreement placed hereunder, except for subcontracts or consultant agreements for
well drilling, fence erecting, plumbing, utility hookups, security guard
services, or electrical services, provisions which shall conform substantially
to the language of this clause, including this paragraph, unless otherwise
authorized by the Contracting Officer.

H.1l1l STATE AND LOCAL TAXES (EPAAR 1552.229-70) (NOV 1989)

In accordance with FAR 29.303 and FAR 31.205-41, the Contractor or any
subcontractor under this contract shall not be reimbursed for payment of any
State and local taxes for which an exemption is available. The Contractor is
responsible for determining the availability of State and local tax exemptions
and obtaining such exemptions, if available. The Contractor shall include this
clause, suitably modified to identify the parties, in all subcontracts at any
tier. The Contractor shall notify the Contracting Officer if problems arise in
obtaining a State and local tax exemption. The contractor may seek a waiver by
the Contracting Officer from this requirement if the administrative burden of
seeking an exemption appears to outweigh the potential savings to the
Government .

H.12 SCREENING BUSINESS INFORMATION FOR CLAIMS OF CONFIDENTIALITY (EPAAR
1552.235-70) (APR 1984)

(a) Whenever collecting information under this contract, the Contractor agrees
to comply with the following requirements:

(1) If the Contractor collects information from public sources, such as
books, reports, journals, periodicals, public records, or other sources that are
available to the public without restriction, the Contractor shall submit a list
of these sources to the appropriate program office at the time the information
is initially submitted to EPA. The Contractor shall identify the information
according to source.

(2) If the Contractor collects information from a State or local
Government or from a Federal agency, the Contractor shall submit a list of these
sources to the appropriate program office at the time the information is
initially submitted to EPA. The Contractor shall identify the information
according to source.

(3) If the Contractor collects information directly from a business or

from a source that represents a business or businesses, such as a trade
association:
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(i) Before asking for the information, the Contractor shall identify
itself, explain that it is performing contractual work for the Environmental
Protection Agency, identify the information that it is seeking to collect,
explain what will be done with the information, and give the following notice:

(A) You may, if you desire, assert a business confidentiality
claim covering part or all of the information. If you do assert a claim, the
information will be disclosed by EPA only to the extent, and by means of the
procedures, set forth in 40 CFR Part 2, Subpart B.

(B) If no such claim is made at the time this information is
received by the Contractor, it may be made available to the public by the
Environmental Protection Agency without further notice to you.

(C) The Contractor shall, in accordance with FAR Part 9, execute a
written agreement regarding the limitations of the use of this information and
forward a copy of the agreement to the Contracting Officer.

(ii) Upon receiving the information, the Contractor shall make a
written notation that the notice set out above was given to the source, by whonm,
in what form, and on what date.

(iii) At the time the Contractor initially submits the information to
the appropriate program office, the Contractor shall submit a list of these
sources, identify the information according to source, and indicate whether the
source made any confidentiality claim and the nature and extent of the claim.

(b) The Contractor shall keep all information collected from nonpublic sources
confidential in accordance with the clause in this contract entitled "Treatment
of Confidential Business Information” as if it had been furnished to the
Contractor by EPA.

(c) The Contractor agrees to obtain the written consent of the Contracting
Officer, after a written determination by the appropriate program office, prior
to entering into any subcontract that will require the subcontractor to collect
information. The Contractor agrees to include this clause, including this
paragraph (c), and the clause entitled "Treatment of Confidential Business
Information” in all subcontracts awarded pursuant to this contract that require
the subcontractor to collect information.

H.13 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-71) (APR
1984)

(a) The Contracting Officer, after a written determination by the appropriate
program office, may disclose confidential business information (CBI) to the
Contractor necessary to carry out the work required under this contract. The
Contractor agrees to use the CBI only under the following conditions:

(1) The Contractor and Contractor's employees shall: (i) use the CBI only
for the purposes of carrying out the work required by the contract; (ii) not
disclose the information to anyone other than properly cleared EPA employees
without the prior written approval of the Assistant General Counsel for
Contracts and Information Law; and (iii) return to the Contracting Officer all
copies of the information, and any abstracts or excerpts therefrom, upon request
by the Contracting Officer, whenever the information is no longer required by
the Contractor for the performance of the work required by the contract, or upon
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completion of the contract.

(2) The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor's employees who will have access to the
information before the employee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates.

(b) The Contractor agrees to obtain the written consent of the CO, after a
written determination by the appropriate program office, prior to entering into
any subcontract that will involve the disclosure of CBI by the Contractor to the
subcontractor. The Contractor agrees to include this clause, including this
paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

H.14 ACCESS TO FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT CONFIDENTIAL
BUSINESS INFORMATION (EPAAR 1552.235-73) (APR 1996)

In order to perform duties under the contract, the Contractor will need to be
authorized for access to Federal Insecticide, Fungicide, and Rodenticide Act
(FIFRA) confidential business information (CBI). The Contractor and all of its
employees handling CBI while working under the contract will be required to
follow the procedures contained in the security manual entitled "FIFRA
Information Security Manual.” These procedures include applying for FIFRA CBI
access authorization for each individual working under the contract who will
have access to FIFRA CBI, execution of confidentiality agreements, and
designation by the Contractor of an individual to serve as a Document Control
Officer. The Contractor will be required to abide by those clauses contained in
EPAAR 1552.235-70, 1552.235-71, and 1552.235-77 that are appropriate to the
activities set forth in the contract.

Until EPA has approved the Contractor's security plan, the Contractor may not
be authorized for FIFRA CBI access away from EPA facilities.

H.1l5 TREATMENT OF CONFIDENTIAL BUSINESS INFORMATION (TSCA) (EPAAR 1552.235-76)
(APR 1996)

(a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose confidential
business information (CBI) to the Contractor necessary to carry out the work
required under this contract. The Contractor agrees to use the CBI only under
the following conditions:

(1) The Contractor and Contractor's employees shall (i) use the CBI only
for the purposes of carrying out the work required by the contract; (ii) not
disclose the information to anyone other than properly cleared EPA employees
without the prior written approval of the Assistant General Counsel for
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Information Law or his/her designee; and (iii) return the CBI to the PO or
his/her designee, whenever the information is no longer required by the
Contractor for performance of the work required by the contract, or upon
completion of this contract.

(2) The Contractor shall obtain a written agreement to honor the above
limitations from each of the Contractor’s employees who will have access to the
information before the employee is allowed access.

(3) The Contractor agrees that these contract conditions concerning the
use and disclosure of CBI are included for the benefit of, and shall be
enforceable by, both EPA and any affected businesses having a proprietary
interest in the information.

(4) The Contractor shall not use any CBI supplied by EPA or obtained
during performance hereunder to compete with any business to which the CBI
relates.

(b) The Contractor agrees to obtain the written consent of the CO, after a
written determination by the appropriate program office, prior to entering into
any subcontract that will involve the disclosure of CBI by the Contractor to the
subcontractor. The Contractor agrees to include this clause, including this
paragraph (b), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

H.16 DATA SECURITY FOR FEDERAL INSECTICIDE, FUNGICIDE, AND RODENTICIDE ACT
CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-77) (DEC 1997)

The Contractor shall handle Federal Insecticide, Fungicide, and Rodenticide
Act (FIFRA) confidential business information (CBI) in accordance with the
contract clause entitled "Treatment of Confidential Business Information" and
"Screening Business Information for Claims of Confidentiality," the provisions
set forth below, and the Contractor's approved detailed security plan.

(a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose FIFRA CBI to the
contractor necessary to carry out the work required under this contract. The
Contractor shall protect all FIFRA CBI to which it has access (including CBI
used in its computer operations) in accordance with the following requirements:

(1) The Contractor and Contractor's employees shall follow the security
procedures set forth in the FIFRA Information Security Manual. The manual may
be obtained from the Project Officer (PO) or the Chief, Information Services
Branch (ISB), Program Management and Support Division, Office of Pesticide
Programs (OPP) (H7502C), U.S. Environmental Protection Agency, Ariel Rios
Building, 1200 Pennsylvania Avenue, N.W., Washington, DC 20460.

(2) The Contractor and Contractor's employees shall follow the security
procedures set forth in the Contractor's security plan(s) approved by EPA.

(3) Prior to receipt of FIFRA CBI by the Contractor, the Contractor shall
ensure that all employees who will be cleared for access to FIFRA CBI have been
briefed on the handling, control, and security requirements set forth in the
FIFRA Information Security Manual.
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(4) The Contractor Document Control Officer (DCO) shall obtain a signed
copy of the FIFRA "Contractor Employee Confidentiality Agreement" from each of
the Contractor's employees who will have access to the information before the
employee is allowed access.

(b) The Contractor agrees that these requirements concerning protection of
FIFRA CBI are included for the benefit of, and shall be enforceable by, both EPA
and any affected business having a proprietary interest in the information.

(c) The Contractor understands that CBI obtained by EPA under FIFRA may not be
disclosed except as authorized by the Act, and that any unauthorized disclosure
by the Contractor or the Contractor's employees may subject the Contractor and
the Contractor's employees to the criminal penalties specified in FIFRA (7
U.S.C. 136h(f)). For purposes of this contract, the only disclosures that EPA
authorizes the Contractor to make are those set forth in the clause entitled
"Treatment of Confidential Business Information."

(d) The Contractor agrees to include the provisions of this clause, including
this paragraph (d), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

(e) At the request of EPA or at the end of the contract, the Contractor shall
return to the EPA PO or his/her designee all documents, logs, and magnetic media
which contain FIFRA CBI. 1In addition, each Contractor employee who has received
FIFRA CBI clearance will sign a "Confidentiality Agreement for Contractor
Employees Upon Relinquishing FIFRA CBI Access Authority."™ The Contractor DCO
will also forward those agreements to the EPA PO or his/her designee, with a
copy to the CO, at the end of the contract.

(£) If, subsequent to the date of this contract, the Government changes the
security requirements, the CO shall equitably adjust affected provisions of this
contract, in accordance with the "Changes" clause when:

(1) The Contractor submits a timely written request
for an equitable adjustment; and

(2) The facts warrant an equitable adjustment.

H.17 DATA SECURITY FOR TOXIC SUBSTANCES CONTROL ACT CONFIDENTIAL BUSINESS
INFORMATION (EPAAR 1552.235-78) (DEC 1997)

The Contractor shall handle Toxic Substances Control Act (TSCA) confidential
business information (CBI) in accordance with the contract clause entitled
"Treatment of Confidential Business Information" and "Screening Business
Information for Claims of Confidentiality."

(a) The Project Officer (PO) or his/her designee, after a written
determination by the appropriate program office, may disclose TSCA CBI to the
contractor necessary to carry out the work required under this contract. The
Contractor shall protect all TSCA CBI to which it has access (including CBI used
in its computer operations) in accordance with the following requirements:

(1) The Contractor and Contractor's employees shall follow the security
procedures set forth in the TSCA CBI Security Manual. The manual may be
obtained from the Director, Information Management Division (IMD), Office of
Pollution Prevention and Toxics (OPPT), U.S. Environmental Protection Agency
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(EPA), Ariel Rios Building, 1200 Pennsylvania Avenue, N.W., Washington, DC
20460. Prior to receipt of TSCA CBI by the Contractor, the Contractor shall
ensure that all employees who will be cleared for access to TSCA CBI have been
briefed on the handling, control, and security requirements set forth in the
TSCA CBI Security Manual.

(2) The Contractor shall permit access to and inspection of the
Contractor's facilities in use under this contract by representatives of EPA's
Assistant Administrator for Administration and Resources Management, and the
TSCA Security Staff in the OPPT, or by the EPA Project Officer.

(3) The Contractor Document Control Officer (DCO) shall obtain a signed
copy of EPA Form 7740-6, "TSCA CBI Access Request, Agreement, and Approval,"
from each of the Contractor's employees who will have access to the information
before the employee is allowed access. In addition, the Contractor shall obtain
from each employee who will be cleared for TSCA CBI access all information
required by EPA or the U.S. Office of Personnel Management for EPA to conduct a
Minimum Background Investigation.

(b) The Contractor agrees that these requirements concerning protection of
TSCA CBI are included for the benefit of, and shall be enforceable by, both EPA
and any affected business having a proprietary interest in the information.

(c) The Contractor understands that CBI obtained by EPA under TSCA may not be
disclosed except as authorized by the Act, and that any unauthorized disclosure
by the Contractor or the Contractor's employees may subject the Contractor and
the Contractor's employees to the criminal penalties specified in TSCA (15
U.S.C. 2613(d)). For purposes of this contract, the only disclosures that EPA
authorizes the Contractor to make are those set forth in the clause entitled
"Treatment of Confidential Business Information."

(d) The Contractor agrees to include the provisions of this clause, including
this paragraph (d), in all subcontracts awarded pursuant to this contract that
require the furnishing of CBI to the subcontractor.

(e) At the request of EPA or at the end of the contract, the Contractor shall
return to the EPA PO or his/her designee, all documents, logs, and magnetic
media which contain TSCA CBI. In addition, each Contractor employee who has
received TSCA CBI clearance will sign EPA Form 7740-18, "Confidentiality
Agreement for Contractor Employees Upon Relinquishing TSCA CBI Access
Authority." The Contractor DCO will also forward those agreements to the EPA
OPPT/IMD, with a copy to the CO, at the end of the contract.

(f) If, subsequent to the date of this contract, the Government changes the
security requirements, the CO shall equitably adjust affected provisions of this
contract, in accordance with the "Changes" clause, when:

(1) The Contractor submits a timely written request for an equitable
adjustment; and,

(2) The facts warrant an equitable adjustment.

H.18 RELEASE OF CONTRACTOR CONFIDENTIAL BUSINESS INFORMATION (EPAAR
1552.235-79) (APR 1996)
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(a) The Environmental Protection Agency (EPA) may find it necessary to release
information submitted by the Contractor either in response to this solicitation
or pursuant to the provisions of this contract, to individuals not employed by
EPA. Business information that is ordinarily entitled to confidential treatment
under existing Agency regulations (40 C.F.R. Part 2) may be included in the
information released to these individuals. Accordingly, by submission of this
proposal or signature on this contract or other contracts, the Contractor hereby
consents to a limited release of its confidential business information (CBI).

(b) Possible circumstances where the Agency may release the Contractor's CBI
include, but are not limited to the following:

(1) To other Agency contractors tasked with assisting the Agency in the
recovery of Federal funds expended pursuant to the Comprehensive Environmental
Response, Compensation, and Liability Act, 42 U.S.C. Sec. 9607, as amended,
(CERCLA or Superfund);

(2) To the U.S. Department of Justice (DOJ) and contractors employed by
DOJ for use in advising the Agency and representing the Agency in procedures for
the recovery of Superfund expenditures;

(3) To parties liable, or potentially liable, for costs under CERCLA Sec.
107 (42 U.S.C. Sec. 9607), et al, and their insurers (Potentially Responsible
Parties) for purposes of facilitating settlement or litigation of claims against
such parties;

(4) To other Agency contractors who, for purposes of performing the work
required under the respective contracts, require access to information the
Agency obtained under the Clean Air Act (42 U.S.C. 7401 et seq.); the Federal
Water Pollution Control Act (33 U.S.C.1251 et seq.); the Safe Drinking Water Act
(42 U.S.C. 300f et seq.); the Federal Insecticide, Fungicide and Rodenticide Act
(7 U.S.C. 136 et seq.); the Resource Conservation and Recovery Act (42 U.S.C.
6901 et seq.); the Toxic Substances Control Act (15 U.S.C. 2601 et seq.); or the
Comprehensive Environmental Response, Compensation, and Liability Act (42 U.S.C.
9601 et seq.):

(5) To other Agency contractors tasked with assisting the Agency in
handling and processing information and documents in the administration of
Agency contracts, such as providing both preaward and post award audit support
and specialized technical support to the Agency's technical evaluation panels;

(6) To employees of grantees working at EPA under the Senior Environmental
Employment (SEE) Program;

(7) To Speaker of the House, President of the Senate, or Chairman of a
Committee or Subcommittee;

(8) To entities such as the General Accounting Office, boards of contract
appeals, and the Courts in the resolution of solicitation or contract protests
and disputes;

(9) To Agency contractor employees engaged in information systems
analysis, development, operation, and maintenance, including performing data
processing and management functions for the Agency; and

(10) Pursuant to a court order or court-supervised agreement.
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(c) The Agency recognizes an obligation to protect the contractor from
competitive harm that may result from the release of such information to a
competitor. (See also the clauses in this document entitled "Screening Business
Information for Claims of Confidentiality" and "Treatment of Confidential
Business Information.") Except where otherwise provided by law, the Agency will
permit the release of CBI under subparagraphs (1), (3), (4), (5), (6), or (9)
only pursuant to a confidentiality agreement.

(d) With respect to contractors, 1552.235-71 will be used as the
confidentiality agreement. With respect to Potentially Responsible Parties,
such confidentiality agreements may permit further disclosure to other entities
where necessary to further settlement or litigation of claims undexr CERCLA.
Such entities include, but are not limited to accounting firms and technical
experts able to analyze the information, provided that they also agree to be
bound by an appropriate confidentiality agreement.

(e) This clause does not authorize the Agency to release the Contractor's CBI
to the public pursuant to a request filed under the Freedom of Information Act.

(f) The Contractor agrees to include this clause, including this paragraph
(f), in all subcontracts at all levels awarded pursuant to this contract that
require the furnishing of confidential business information by the
subcontractor.

H.19 ACCESS TO CONFIDENTIAL BUSINESS INFORMATION (EPAAR 1552.235-80) (OCT 2000)

It is not anticipated that it will be necessary for the contractor to have
access to confidential business information (CBI) during the performance of
tasks required under this contract. However, the following applies to any and
all tasks under which the contractor will or may have access to CBI:

The contractor shall not have access to CBI submitted to EPA under any
authority until the contractor obtains from the Project Officer a certification
that the EPA has followed all necessary procedures under 40 CFR part 2, subpart
B (and any other applicable procedures), including providing, where necessary,
prior notice to the submitters of disclosure to the contractor.

H.20 TECHNICAL DIRECTION (EPAAR 1552.237-71) (APR 1984) DEVIATION

(a) The Project Officer is the primary representative of the Contracting
Officer authorized to provide technical direction on contract performance.

(b) Individuals other than the Project Officer may be authorized to provide
technical direction. If individuals other than the Project Officer are
authorized to provide technical direction, their names will be specified in the
contract, delivery order, work assignment or technical direction document as
appropriate. A Delivery Order Project Officer, Work Assignment Manager or Task
Manager is authorized to provide technical direction, subject to the limitations
set forth below, only on his/her delivery order, work assignment or technical
direction document.

(c) Technical direction includes:

(1) Direction to the contractor which assists the contractor in
accomplishing the Statement of Work.
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(2) Comments on and approval of reports or other deliverables.

(d) Technical direction must be within the contract and the delivery order,
work assignment or technical direction document statement of work. The Project
Officer or any other technical representative of the Contracting Officer does
not have the authority to issue technical direction which (1) institutes
additional work outside the scope of the contract, delivery order, work
assignment or technical direction document; (2) constitutes a change as defined
in the "Changes" clause; (3) causes an increase or decrease in the estimated
cost of the contract, delivery order, work assignment or technical direction
document; (4) alters the period of performance; or (5) changes any of the other
express terms or conditions of the contract, delivery order, work assignment or
technical direction document.

(e) Technical direction will be issued in writing or confirmed in writing
within five (5) calendar days after verbal issuance. One copy of the technical
direction memorandum will be forwarded to the Contracting Officer and the
Project Officer.

H.21 KEY PERSONNEL (EPAAR 1552.237-72) (APR 1984)

(a) The Contractor shall assign to this contract the following key personnel:

(b) During the first ninety (90) calendar days of performance, the Contractor
shall make no substitutions of key personnel unless the substitution is
necessitated by illness, death, or termination of employment. The Contractor
shall notify the Contracting Officer within 15 calendar days after the
occurrence of any of these events and provide the information required by
paragraph (c) below. After the initial ninety (90) calendar day period, the
Contractor shall submit the information required by paragraph (c) to the
Contracting Officer at least 15 calendar days prior to making any permanent
substitutions.

(c) The Contractor shall provide a detailed explanation of the circumstances
necessitating the proposed substitutions, complete resumes for the proposed
substitutes, and any additional information requested by the Contracting
Officer. Proposed substitutes should have comparable qualifications to those of
the persons being replaced. The Contracting Officer will notify the Contractor
within 15 calendar days after receipt of all required information of the
decision on substitutions. This clause will be modified to reflect any approved
changes of key personnel.

H.22 PAPERWORK REDUCTION ACT (EPAAR 1552.237-75) (APR 1984)

If it is established at award or subsequently becomes a contractual
requirement to collect identical information from ten (10) or more public
respondents, the Paperwork Reduction Act of 1980, 44 U.S.C. 3501 et seq.
applies. 1In that event, the Contractor shall not take any action to solicit
information from any of the public respondents until notified in writing by the
Contracting Officer that the required Office of Management and Budget (OMB)
final clearance was received.

H.23 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY (EPAAR 1552.245-72)
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(APR 1984)

The Contractor shall not fabricate nor acquire under this contract, either
directly or indirectly through a subcontract, any item of nonexpendable property
without written approval from the Contracting Officer.

H.24 PERMITS (GSA T014) (JUL 1994)

The Contractor shall, without additional expense to the Government, be
responsible for obtaining any necessary licenses and permits, and for complying
with any applicable Federal, state, and municipal laws, codes, and regulations,
in connection with the performance of the contract.

H.25 RESPONSIBILITY OF PROJECT OFFICER (ARCHITECT & ENGINEERING SERVICES)
(LOCAL LC-36-15) (DEC 2001)

The Project Officer, Joanne Shea, or the authorized Task Order Project
Officer for the specific Task Order, is responsible for clarifying the technical
aspects of the project and general review for the work performed. However,
these individuals are not authorized to make any commitments or changes which
affect the contract price, terms and/or conditions. Such changes can be
accomplished only by the Contracting Officer 'in writing.

H.26 IDENTIFICATION OF ON-SITE CONTRACTOR EMPLOYEES (LOCAL LRT-01-01) (DEC
2001)

All Contractor, subcontractor, and consultant personnel shall wear
prominently displayed identification badges at all times when performing work on
EPA property or attending meetings in the performance of this contract. The
badge shall contain the individual's name, the company name and logo. When
participating in such meetings (e.g., as a speaker, panel member), those
individuals in Contractor employ must supplement physical identification (e.g.,
badges, place markers) with verbal announcements so that it is clear to the
assembled group that they are employees of the Contractor, not Agency staff
members. In addition, when working on EPA property, all contractor,
subcontractor, and consultant personnel shall have signs visible on their desks
or at their work sites that clearly state that they are not EPA employees.

H.27 SIGNING OF UNIFORM HAZARDOUS WASTE MANIFESTS AND LAND BAN
NOTIFICATION/CERTIFICATION (LOCAL LW-03-01) (DEC 2001)

(a) Unless otherwise directed in writing by the EPA Project Officer, the
Contractor is authorized to sign uniform hazardous waste manifest forms (40 CFR
Part 262) ("manifests") and land ban notifications/certifications
/demonstrations (40 CFR Part 268.7 and .8) ("land ban records") for EPA at
Superfund sites which involve off-site transport of hazardous wastes. The
Contractor shall sign the manifests and land ban records after writing or
printing the phrase "On behalf of the United States Environmental Protection
Agency" in the signature block. The Contractor shall not be considered a
generator of hazardous wastes solely as a result of having signed the manifests
or land ban records of behalf of EPA. Nothing contained in this paragraph shall
be construed to create an agency relationship between the Contractor and EPA
except with respect to the authorization to sign the manifests and land ban
records. This authorization only extends to sites assigned under this contract.
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(b) This clause may be inserted in subcontracts. The Contractor may delegate
the authority set forth therein to its subcontractors.

H.28 RETENTION AND AVAILABILITY OF CONTRACTOR FILES (LOCAL LW-04-02) (DEC 2001)

(a) This contract contains the Federal Acquisition Regulation Clause 52.215-2
"AUDIT-NEGOTIATION (APR 1984)" wherein the Contractor is required to maintain
and make available to the Contracting Officer or representative of the
Contracting Officer (in accordance with FAR Subpart 4.7 "Contractor Records
Retention") at its office at all reasonable times the books, records, documents,
and other evidence relating to this contract including personnel utilization
records, site records, and accounting procedures and practices sufficient to
reflect properly all costs claimed to have been incurred under this contract.
Such files shall be made available for examination, audit or reproduction.

(b) The Contractor is advised that the Government may file suit against
potential responsible parties for costs incurred relative to site related
cleanup activities. In such proceedings, the Contractor's cost and performance
records may become an integral part of the Governments's case.

(c) Accordingly, due to the extended nature of court proceedings and EPA
audit requirements, the Contractor shall make available to the Government, and
only to the Government, all audit and financial information relative to the work
conducted under this contract as well as the information required in the Audit
Clause for a total of 10 years after final payment under this negotiated
contract in lieu of the 3 year period stated in the clause "AUDIT-NEGOTIATION
(APR 1984)." (See FAR 4.703(b) (1))

(d) In addition, the Contractor shall make available to the Government and
only to the Government the records relating to any appeals, litigation or the
settlement of claims with third parties and which relate to this contract (i.e.,
cost recovery) until such appeals, litigation, or claims are disposed of.

(e) The Contractor shall not destroy original records relating to the
contract until:

(1) All litigation involving the records has been finally settled and
approval is obtained from the CO; or

(2) Ten (10) years have passed from the date of final payment and no
litigation involving the records has been instituted and approval of the CO is
obtained.

In no event should individual records be destroyed if litigation is in
process or is pending related to such records.

(f) From time to time, the Government may, in support of litigation cases,
have the need for the Contractor to research andmake available such records in a
form and manner not normally maintained by the Contractor. Such effort shall be
deemed to be within the scope of work under this contract. If this effort is
required after performance of this contract, a separate negotiated procurement
action may be instituted with the Contractor.

(g) The final invoice (completion voucher) submitted hereunder, after
physical completion of the contract within the stated period of performance,

Page H-21 of 24



68-57-04-01

will represent the final claim under the contract.

H.29 REGIONAL CROSSOVER

In the event of a Contractor’s conflict of interest in conducting a specific
task order (as determined by the Contracting Officer), or when sufficient
contract capacity does not exist, or in any other situation in which it is
determined to be in the best interest of the Government, professional services
for this Region may be order through another Region’s contractor.

The Contractor agrees to accept task orders for services within any other
Region, provided the amount of such services, in addition to other work
performed under this contract, does not exceed the maximum amount specified in
the Section B clause titled CEILING PRICE.

H.30 NOTICE OF AWARD (LOCAL LW-15-06) (DEC 2001)

Within 10 working days after the Contractor awards a subcontract for service,
it shall complete and submit to the Contracting Officer a Standard Form 99,
Notice of Award of Contract.

H.31 DAVIS-BACON ACT (DBA) WAGE DETERMINATIONS FOR AES (RAC II) SUBCONTRACTS

When developing solicitations for construction subcontracts exceeding $2,000 the
prime contractor shall identify the applicable DBA Wage Determination from the
“General Wage Determinations issued under Davis-Bacon and Related Acts” which
are issued by the Department of Labor and available through the Government
Printing Office (see FAR 22.404(3). The prime contractor shall notify the EPA
Contracting Officer of the appropriate wage determinations to be used prior to
issuance of the solicitation and/or prior to bid/proposal receipt. The prime
contractor shall request the EPA Contracting Officer to provide the applicable
Wage Determination if the prime does not have access to the “General Wage
Determinations”.

In instances where a published wage determination does not exist that is
applicable to the work being performance and/or for the location at which the
work is being performed, a project determination will have to be requested from
the Department of Labor. The prime contractor shall provide the EPA Contracting
Officer with sufficient notice for him/her to request a project wage
determination from the Department of Labor (see FAR 22.404-3). The prime
contractor shall forward an SF308, “Request for Determination and Response to
Request”, with the classifications of labor identified. The EPA Contracting
Officer will verify that the information contained on the SF308 is complete and
verify the labor classifications requested with the Project Officer and COR
prior to forwarding the SF308 to the Department of Labor.

H.32 PERFORMANCE AND PAYMENT BONDS (LOCAL LW-28-13) (DEC 2001)

(a) The Miller Act applies to substantial and segregable construction
exceeding $25,000 under this contract. The Contractor shall furnish payment and
performance bonds with the United States as the obligee in amounts specified by
the Contracting Officer. Upon request of the prime Contractor and with the
consent of the Contracting Officer, the performance bond may be provided by the
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subcontractor.

(b) In all cases, the Contracting Officer has the latitude to determine that
the dollar amount of the Miller Act performance bond shall be "zero".

H.33 OTHER DIRECT COST AND TRAVEL (LOCAL LW-31-14) (DEC 2001)

(1) Other Direct Costs--Other Direct Costs (ODCs) are items which are
allowable and allocable direct costs to the contract for which EPA may reimburse
the Contractor. ODCs will be treated in accordance with the Clause entitled
"Allowable Cost and Payment (FAR 52.216-7)." Such items shall be charged in
accordance with the Contractor's established and accepted accounting practices
except as stated below.

(2) Travel--Except as explicitly set forth below, the Contractor shall be
reimbursed for allowable and allocable travel costs actually incurred by and
paid to the Contractor's employees, provided such costs do not exceed the amount
that would be payable to an employee of the Environmental Protection Agency
conducting the same travel while on Government business. In determining the
dollar value of allowable contractor employee travel costs, the limitation of
the Federal Travel Regulations effective on the date of travel will apply to
contractor employees to the same extent they apply to Federal Government
employees.

(3) The Contractor may be required to furnish to the Contracting Officer
documentary proof of every travel expenditure that exceeds twenty-five dollars
($25), including receipts for common carrier transportation expenditures. Bona
fide lodging receipts may be required to be submitted by the Contractor along
with the monthly invoices.

(4) The Contractor may elect to reimburse its employees for meals and
incidental expenses (as defined in the Federal Travel Regulations) on a per diem
basis, and the Contractor will be reimbursed for such payments. In no event
shall the reimbursement allowed under this provision exceed the standard per
diem for meals and incidental expenses allowable under the Federal Travel
Regulations.

(5) To the maximum extent practicable consistent with travel requirements,
the Contractor agrees to use the reduced air transportation and hotel/motel
rates and services provided through available Government discount air fares and
lodging rates for bona fide employees' travel that is otherwise reimbursable as
a direct cost pursuant to this contract when use of such rates results in the
lowest overall cost. The Contractor shall submit request, including pertinent
information, for specific authorization to use these rates to the Contracting
Officer.

H.34 ADVANCE AGREEMENT ON BONDING

The Miller Act requires that the prime contractor obtain performance and payment
bonds on substantial and segregable construction exceeding $25,000 under this
contract. When required by the contract and approved by the contracting
officer, the prime contractor may be prmitted to fulfill this requirement by
requiring that the subcontractor furnish the bonds with the United States named
as the obligee on the bond. 1In that event, it is hereby mutually agreed that
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there is no intent for the prime contractor to merely act as the Government’s
purchasing agent and that this contract shall not be construed as a facilities
management contract. It is further agreed that the privity of contract between
the prime and the subcontractor and the responsibilities of each is not affected
in any way by permitting the subcontractor to provide Miller Act bonds in lieu
of the prime contractor.

H.35 EXPERT TESTIMONY (LOCAL LwW-37-17) (DEC 2001)

From time to time, the Government may have the need for expert testimony
during enforcement proceedings for a given site where the Contractor provided
services. In the event such services are required during the term of this
contract, such effort shall be considered within the scope of this contract.

The individual (s) selected to testify shall be fully knowledgeable of the
details of the site under litigation, shall be credible, and be an expert in
their field. The testimony shall normally relate to what actions the contractor
took at a site. 1In the event such services are required after performance of
this contract, a separate negotiated procurement action may be instituted with
the Contractor.

H.36 FUTURE EXPERT CONSULTING SERVICES (LOCAL LW-37-18) (DEC 2001)

It is recognized that, subsequent to the performance period of this contract,
the need may arise to provide expert testimony during hearing and/or court
proceedings involving site specific activities or other matters, with regard to
which personnel provided by the Contractor under this contract (including
subcontractor personnel) would have gained expertise as a result of tasks
performed under this contract. Therefore, the Contractor agrees to make
available expert consulting services in support of such future proceedings, and
to enter into intent agreements as necessary with subcontractors to ensure the
availability of subcontractor personnel. These intent agreements to provide
such services in the future serve as notices of intent only. Such services are
not purchased hereby and will be obtained through a separate contractual
agreement.
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The following solicitation provisions and/or contract clauses pertinent to this
section are hereby incorporated by reference:

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

NU

52.
52.
52.

52.

52.
52.
52.
52.
52.
52.

52

52.
52.
52.
52.

52

52.
52.
52.
52.

52.

I.2

(a)

MBER

202-1
203-7
203-8

204-4

219-8
219-9
219-16
222-3
223-6
223-10
.227-2

229-3
232-8
232-17
232-25
.233-1
236-24

242-3
244-2
248-2

249-14

PRINTING/COPYING DOUBLE-SIDED ON RECYCLED PAPER (FAR 52.204-4)

DEVIATION

DATE

DEC
JuL
JAN

AUG

OCT
OCT
JAN
AUG
MAY
AUG
AUG

JAN
FEB
JUN
FEB
MAR
APR

MAY
AUG
MAR

APR

2001
1995
1997

2000

2000
2001
1999
1996
2001
2000
1996

1991
2002
1996
2002
1994
1984

2001
1998
1990

1984

TITLE

DEFINITIONS ALTERNATE I (MAY 2001)

ANTI-KICKBACK PROCEDURES
CANCELLATION, RESCISSION,

PAPER

AND RECOVERY OF
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY
PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED

UTILIZATION OF SMALL BUSINESS CONCERNS

SMALL BUSINESS SUBCONTRACTING PLAN

LIQUIDATED DAMAGES--SUBCONTRACTING PLAN

CONVICT LABOR
DRUG-FREE WORKPLACE
WASTE REDUCTION PROGRAM

NOTICE AND ASSISTANCE REGARDING PATENT AND

COPYRIGHT INFRINGEMENT

FEDERAL, STATE, AND LOCAL TAXES
DISCOUNTS FOR PROMPT PAYMENT

INTEREST
PROMPT PAYMENT

DISPUTES ALTERNATE I (DEC 1991)
WORK OVERSIGHT IN ARCHITECT-ENGINEER

CONTRACTS

PENALTIES FOR UNALLOWABLE COSTS

SUBCONTRACTS
VALUE ENGINEERING

PROGRAM--ARCHITECT-ENGINEER

EXCUSABLE DELAYS

In accordance with Executive Order 12873, dated October 20, 1993, as
amended by Executive Order 12995, dated March 25, 1996,
is required to submit paper documents, such as offers,

are printed/copied double-sided on recycled paper that has at least 20%
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postconsumer material.

(b) The 20% standard applies to high-speed copier paper, offset paper, forms
bond, computer printout paper, carbonless paper, file folders, white woven
envelopes, and other uncoated printed and writing paper, such as writing and
office paper, book paper, cotton fiber paper, and cover stock. An alternative
standard to meeting the 20% postconsumer material standard is 50% recovered
material content of certain industrial by-products.

I.3 NOTIFICATION OF OWNERSHIP CHANGES (FAR 52.215-19) (OCT 1997)
(a) The Contractor shall make the following notifications in writing:

(1) When the Contractor becomes aware that a change in its ownership has
occurred, or is certain to occur, that could result in changes in the wvaluation
of its capitalized assets in the accounting records, the Contractor shall notify
the Administrative Contracting Officer (ACO) within 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever
changes to asset valuations or any other cost changes have occurred or are
certain to occur as a result of a change in ownership.

(b) The Contractor shall--

(1) Maintain current, accurate, and complete inventory records of assets
and their costs;

(2) Provide the ACO or designated representative ready access to the
records upon request;

(3) Ensure that all individual and grouped assets, their capitalized
values, accumulated depreciation or amortization, and remaining useful lives are
identified accurately before and after each of the Contractor's ownership
changes; and

(4) Retain and continue to maintain depreciation and amortization
schedules based on the asset records maintained before each Contractor ownership
change.

(c) The Contractor shall include the substance of this clause in all
subcontracts under this contract that meet the applicability requirement of FAR
15.408 (k).

I.4 ORDERING (FAR 52.216-18) (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be
ordered by issuance of delivery orders or task orders by the individuals or
activities designated in the Schedule. Such orders may be issued from the date
of contract award through 10 years (120 months).

(b) All delivery orders or task orders are subject to the terms and conditions
of this contract. 1In the event of conflict between a delivery order or task
order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the
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Government deposits the order in the mail. Orders may be issued orally, by
facsimile, or by electronic commerce methods only if authorized in the Schedule.

I.5 ORDER LIMITATIONS (FAR 52.216-19) (OCT 1995)

(a) Minimum order. When the Government requires supplies or services covered
by this contract in an amount of less than $3,000.00 the Government is not
obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor--
(1) Any order for a single item in excess of $20,000.000.00;
(2) Any order for a combination of items in excess of $30,000,000.00

(3) A series of orders from the same ordering office within 30 days that
together call for quantities exceeding the limitation in subparagraph (1) or (2)
above.

(c) If this is a requirements contract (i.e., includes the Requirements clause
at subsection 52.216-21 of the Federal Acquisition Regulation ), the Government
is not required to order a part of any one requirement from the Contractor if
that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor
any order exceeding the maximum order limitations in paragraph (b), unless that
order (or orders) is returned to the ordering office within 10 days after
issuance, with written notice stating the Contractor's intent not to ship the
item (or items) called for and the reasons. Upon receiving this notice, the
Government may acquire the supplies or services from another source.

I.6 INDEFINITE QUANTITY (FAR 52.216-22) (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services
specified, and effective for the period stated, in the Schedule. The quantities
of supplies and services specified in the Schedule are estimates only and are
not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued
in accordance with the Ordering clause. The Contractor shall furnish to the
Government, when and if ordered, the supplies or services specified in the
Schedule up to and including the quantity designated in the Schedule as the
"maximum." The Government shall order at least the quantity of supplies or
services designated in the Schedule as the "minimum."

(c) Except for any limitations on quantities in the Order Limitations clause

or in the Schedule, there is no limit on the number of orders that may be
issued. The Government may issue orders requiring delivery to multiple
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destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not
completed within that period shall be completed by the Contractor within the
time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same
extent as if the order were completed during the contract's effective period;
provided, that the Contractor shall not be required to make any deliveries under
this contract after 90 days beyond the expiration date of the contract.

I.7 ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED
PRODUCTS (FAR 52.223-9) (AUG 2000)

(a) Definitions. As used in this clause--

“Postconsumer material” means a material or finished product that has served
its intended use and has been discarded for disposal or recovery, having
completed its life as a consumer item. Postconsumer material is a part of the
broader category of “recovered material.”

“Recovered material” means waste materials and by-products recovered or
diverted from solid waste, but the term does not include those materials and
by-products generated from, and commonly reused within, an original
manufacturing process.

(b) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in

contract performance, including, if applicable, the percentage of postconsumer
material content; and

(2) Submit this estimate to Project Officer.
I.8 COMPETITION IN SUBCONTRACTING (FAR 52.244-5) (DEC 1996)

(a) The Contractor shall select subcontractors (including suppliers) on a
competitive basis to the maximum practical extent consistent with the objectives
and requirements of the contract.

(b) If the Contractor is an approved mentor under the Department of Defense
Pilot Mentor-Protege Program (Pub. L. 101-510, section 831 as amended), the
Contractor may award subcontracts under this contract on a noncompetitive basis
to its proteges.

I.9 SUBCONTRACTS FOR COMMERCIAL ITEMS (FAR 52.244-6) (MAY 2002)

(a) Definitions. As used in this clause--

"Commercial item" has the meaning contained in the clause at 52.202-1,
Definitions.

"Subcontract" includes a transfer of commercial items between divisions,
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subsidiaries, or affiliates of the Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and
require its subcontractors at all tiers to incorporate, commercial items or
nondevelopmental items as components of items to be supplied under this
contract.

(c) (1) The Contractor shall insert the following clauses in subcontracts for
commercial items:

(i) 52.21908, Utilization of Small Business Concerns (Oct 2000) (15
U.S.C. 637(d) (2)(3)), in all subcontracts that offer further subcontracting
opportunities. If the subcontract (except subcontracts to small business
concerns) exceed $500,000 ($1,000,000 for construction of any public facility),
the subcontractor must include 52.21S9-8 in lower tier subcontracts that offer
subcontracting opportunities.

(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans,
Veterans of the Vietnam Era, and Other Eligible Veterans (Dec 2001) (38 U.S.C.
4212 (a));

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun
1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial
Vessels (Jun 2000) (46 U.S.C. Appx 1241) (flow down not required for
subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for
commercial items a minimal number of additional clauses necessary to satisfy its
contractual obligations.

(d) The Contractor shall include the terms of this clause, including this
paragraph (d), in subcontracts awarded under this contract.

I.10 GOVERNMENT PROPERTY (COST-REIMBURSEMENT, TIME-AND-MATERIAL, OR LABOR-HOUR
CONTRACTS) (FAR 52.245-5) (AUG 1996) DEVIATION

(a) Government-furnished property. (1) The term "Contractor's managerial
personnel,” as used in paragraph (g) of this clause, means any of the
Contractor's directors, officers, managers, superintendents, or equivalent
representatives who have supervision or direction of--

(i) All or substantially all of the Contractor's business;

(ii) All or substantially all of the Contractor's operation at any one
plant, or separate location at which the contract is being performed; or

(iii) A separate and complete major industrial operation connected with
performing this contract.

(2) The Government shall deliver to the Contractor, for use in connection
with and under the terms of this contract, the Government-furnished property
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described in the Schedule or specifications, together with such related data and
information as the Contractor may request and as may be reasonably required for
the intended use of the property (hereinafter referred to as
"Government-furnished property").

(3) The delivery or performance dates for this contract are based upon the
expectation that Government-furnished property suitable for use will be
delivered to the Contractor at the times stated in the Schedule or, if not so
stated, in sufficient time to enable the Contractor to meet the contract's
delivery or performance dates.

(4) If Government-furnished property is received by the Contractor in a
condition not suitable for the intended use, the Contractor shall, upon receipt,
notify the Contracting Officer, detailing the facts, and, as directed by the
Contracting Officer and at Government expense, either effect repairs or
modification or return or otherwise dispose of the property. After completing
the directed action and upon written request of the Contractor, the Contracting
Officer shall make an equitable adjustment as provided in paragraph (h) of this
clause.

(5) If Government-furnished property is not delivered to the Contractor by
the required time or times, the Contracting Officer shall, upon the Contractor's
timely written request, make a determination of the delay, if any, caused the
Contractor and shall make an equitable adjustment in accordance with paragraph
(h) of this clause.

(b) Changes in Government-furnished property. (1) The Contracting Officer
may, by written notice, (i) decrease the Government-furnished property provided
or to be provided under this contract or (ii) substitute other
Government-furnished property for the property to be provided by the Government
or to be acquired by the Contractor for the Government under this contract. The
Contractor shall promptly take such action as the Contracting Officer may direct
regarding the removal, shipment, or disposal of the property covered by this
notice.

(2) Upon the Contractor's written request, the Contracting Officer shall
make an equitable adjustment to the contract in accordance with paragraph (h) of
this clause, if the Government has agreed in the Schedule to make such property
available for performing this contract and there is any--

(1) Decrease or substitution in this property pursuant to subparagraph
(b) (1) above; or

(ii) Withdrawal of authority to use property, if provided under any other
contract or lease.

(c) Title. (1) The Government shall retain title to all Government-furnished
property.

(2) Title to all property purchased by the Contractor for which the
Contractor is entitled to be reimbursed as a direct item of cost under this
contract shall pass to and vest in the Government upon the vendor's delivery of
such property.

(3) Title to all other property, the cost of which is reimbursable to the
Contractor, shall pass to and vest in the Government upon--
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(i) Issuance of the property for use in contract performance;

(ii) Commencement of processing of the property for use in contract
performance; or
L
(iii) Reimbursement of the cost of the property by the Government,
whichever occurs first.

(4) All Government-furnished property and all property acquired by the
Contractor, title to which vests in the Government under this paragraph
(collectively referred to as "Government property"), are subject to the
provisions of this clause. Title to Government property shall not be affected
by its incorporation into or attachment to any property not owned by the
Government, nor shall Government property become a fixture or lose its identity
as personal property by being attached to any real property.

(d) Use of Government property. The Government property shall be used only
for performing this contract, unless otherwise provided in this contract or
approved by the Contracting Officer.

(e) Property administration. (1) The Contractor shall be responsible and
accountable for all Government property provided under this contract and shall
comply with Federal Acquisition Regulation Subpart 45.5, as in effect on the
date of this contract, and which is hereby incorporated into this contract by
reference.

(2) The Contractor shall establish and maintain a program for the use,
maintenance, repair, protection, and preservation of Government property in
accordance with sound business practice and the applicable provisions of FAR
Subpart 45.5.

(3) If damage occurs to Government property, the risk of which has been
assumed by the Government under this contract, the Government shall replace the
items or the Contractor shall make such repairs as the Government directs.
However, if the Contractor cannot effect such repairs within the time required,
the Contractor shall dispose of the property as directed by the Contracting
Officer. When any property for which the Government is responsible is replaced
or repaired, the Contracting Officer shall make an equitable adjustment in
accordance with paragraph (h) of this clause.

(f) Access. The Government and all its designees shall have access at all
reasonable times to the premises in which any Government property is located for
the purpose of inspecting the Government property.

(g) Limited Risk of loss.

(1) The Contractor shall not be liable for loss or destruction of, or damage
to, the Government property provided under this contract or for expenses
incidental to such loss, destruction, or damage, except as provided in
subparagraphs (2) and (3) below.

(2) The Contractor shall be responsible for loss or destruction of, or

damage to, the Government property provided under this contract (including
expenses incidental to such loss, destruction, or damage)--
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(i) That results from a risk expressly required to be insured under this
contract, but only to the extent of the insurance required to be purchased and
maintained or to the extent of insurance actually purchased and maintained,
whichever is greater;

(ii) That results from a risk that is in fact covered by insurance or for
which the Contractor is otherwise reimbursed, but only to the extent of such
insurance or reimbursement;

(iii) For which the Contractor is otherwise responsible under the express
terms of this contract;

(iv) That results from willful misconduct or lack of good faith on the
part of the Contractor's managerial personnel; or

(v) That results from a failure on the part of the Contractor, due to
willful misconduct or lack of good faith on the part of the Contractor's
managerial personnel, to establish and administer a program or system for the
control, use, protection, preservation, maintenance, and repair of Government
property as required by paragraph (e) of this clause.

(3) (i) If the Contractor fails to act as provided by subdivision {(g) (2) (v)
above, after being notified (by certified mail addressed to one of the
Contractor's managerial personnel) of the Government's disapproval, withdrawal
of approval, or nonacceptance of the system or program, it shall be conclusively
presumed that such failure was due to willful misconduct or lack of good faith
on the part of the Contractor's managerial personnel.

(ii) In such event, any loss or destruction of, or damage to, the
Government property shall be presumed to have resulted from such failure unless
the Contractor can establish by clear and convincing evidence that such loss,
destruction, or damage—-

(A) Did not result from the Contractor's failure to maintain an
approved program or system; or

(B) Occurred while an approved program or system was maintained by the
Contractor.

(4) If the Contractor transfers Government property to the possession and
control of a subcontractor, the transfer shall not affect the liability of the
Contractor for loss or destruction of, or damage to, the property as set forth
above. However, the Contractor shall require the subcontractor to assume the
risk of, and be responsible for, any loss or destruction of, or damage to, the
property while in the subcontractor's possession or control, except to the
extent that the subcontract, with the advance approval of the Contracting
Officer, relieves the subcontractor from such liability. In the absence of such
approval, the subcontract shall contain appropriate provisions requiring the
return of all Government property in as good condition as when received, except
for reasonable wear and tear or for its use in accordance with the provisions of
the prime contract.

(5) The contractor shall notify the contracting officer upon loss or
destruction of, or damage to, Government property provided under this contract,
with the exception of low value property for which loss, damage, or destruction
is reported at contract termination, completion, or when needed for continued
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contract performance. The Contractor shall take all reasonable action to
protect the Government property from further damage, separate the damaged and
undamaged Government property, put all the affected Government property in the
best possible order, and furnish to the Contracting Officer a statement of--

(i) The lost, destroyed, or damaged Government property;
(ii) The time and origin of the loss, destruction, or damage;

(iii) All known interests in commingled property of which the Government
property is a part; and

(iv) The insurance, if any, covering any part of or interest in such
commingled property.

(6) The Contractor shall repair, renovate, and take such other action with
respect to damaged Government property as the Contracting Officer directs. If
the Government property is destroyed or damaged beyond practical repair, or is
damaged and so commingled or combined with property of others (including the
Contractor's) that separation is impractical, the Contractor may, with the
approval of and subject to any conditions imposed by the Contracting Officer,
sell such property for the account of the Government. Such sales may be made in
order to minimize the loss to the Government, to permit the resumption of
business, or to accomplish a similar purpose. The Contractor shall be entitled
to an equitable adjustment in the contract price for the expenditures made in
performing the obligations under this subparagraph (g) (6) in accordance with
paragraph (h) of this clause. However, the Government may directly reimburse
the loss and salvage organization for any of their charges. The Contracting
Officer shall give due regard to the Contractor's liability under this paragraph
(g) when making any such equitable adjustment.

(7) The Contractor shall not be reimbursed for, and shall not include as an
item of overhead, the cost of insurance or of any reserve covering risk of loss
or destruction of, or damage to, Government property, except to the extent that
the Government may have expressly required the Contractor to carry such
insurance under another provision of this contract.

(8) In the event the Contractor is reimbursed or otherwise compensated for
any loss or destruction of, or damage to, Government property, the Contractor
shall use the proceeds to repair, renovate, or replace the lost, destroyed, or
damaged Government property or shall otherwise credit the proceeds to, or
equitably reimburse, the Government, as directed by the Contracting Officer.

(9) The Contractor shall do nothing to prejudice the Government's rights to
recover against third parties for any loss or destruction of, or damage to,
Government property. Upon the request of the Contracting Officer, the
Contractor shall, at the Government's expense, furnish to the Government all
reasonable assistance and cooperation (including the prosecution of suit and the
execution of instruments of assignment in favor of the Government) in obtaining
recovery. In addition, where a subcontractor has not been relieved from
liability for any loss or destruction of, or damage to, Government property, the
Contractor shall enforce for the benefit of the Government the liability of the
subcontractor for such loss, destruction, or damage.

(h) Equitable adjustment. When this clause specifies an equitable adjustment,
it shall be made to any affected contract provision in accordance with the
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procedures of the Changes clause. When appropriate, the Contracting Officer may
initiate an equitable adjustment in favor of the Government. The right to an
equitable adjustment shall be the Contractor's exclusive remedy. The Government
shall not be liable to suit for breach of contract for--

(1) Any delay in delivery of Government-furnished property;

(2) Delivery of Government-furnished property in a condition not suitable
for its intended use;

(3) A decrease in or substitution of Government-furnished property; or

(4) Failure to repair or replace Government property for which the
Government is responsible.

(i) Final accounting and disposition of Government property. Upon completing
this contract, or at such earlier dates as may be fixed by the Contracting
Officer, the Contractor shall submit, in a form acceptable to the Contracting
Officer, inventory schedules covering all items of Government property not
consumed in performing this contract or delivered to the Government. The
Contractor shall prepare for shipment, deliver f.o.b. origin, or dispose of the
Government property as may be directed or authorized by the Contracting Officer.
The net proceeds of any such disposal shall be credited to the cost of the work
covered by this contract or paid to the Government as directed by the
Contracting Officer. The foregoing provisions shall apply to scrap from
Government property; provided, however, that the Contracting Officer may
authorize or direct the Contractor to omit from such inventory schedules any
scrap consisting of faulty castings or forgings or of cutting and processing
waste, such as chips, cuttings, borings, turnings, short ends, circles,
trimmings, clippings, and remnants, and to dispose of such scrap in accordance
with the Contractor's normal practice and account for it as a part of general
overhead or other reimbursable costs in accordance with the Contractor's
established accounting procedures.

(j) Abandonment and restoration of Contractor premises. Unless otherwise
provided herein, the Government--

(1) May abandon any Government property in place, at which time all
obligations of the Government regarding such abandoned property shall cease; and

(2) Has no obligation to restore or rehabilitate the Contractor's premises
under any circumstances (e.g., abandonment, disposition upon completion of need,
or contract completion). However, if the Government-furnished property (listed
in the Schedule or specifications) is withdrawn or is unsuitable for the
intended use, or if other Government property is substituted, then the equitable
adjustment under paragraph (h) of this clause may properly include restoration
or rehabilitation costs.

(k) Communications. All communications under this clause shall be in writing.

(1) Overseas contracts. If this contract is to be performed outside the
United States of America, its territories, or possessions, the words
"Government" and "Government-furnished" (wherever they appear in this clause)
shall be construed as "United States Government" and "United States
Government-furnished, " respectively.
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I.11 CLAUSES INCORPORATED BY REFERENCE (FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same
force and effect as if they were given in full text. Upon request, the
Contracting Officer will make their full text available. Also, the full text of
a clause may be accessed electronically at this/these address(es):

http://www.arnet.gov/far/
[ Insert one or more Internet addresses ]
I.12 AUTHORIZED DEVIATIONS IN CLAUSES (FAR 52.252-6) (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition
Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated
by the addition of "DEVIATION" after the date of the clause.

(b) The use in this solicitation or contract of any Environmental Protection

Agency (48 CFR Chapter 15) clause with an authorized deviation is indicated by
the addition of "DEVIATION" after the name of the regulation.
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS (EP 52.252-100) (APR 1984)

ATTACHMENT A - STATEMENT OF WORK

ATTACHMENT B - REPORTS OF WORK
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PART IV - REPRESENTATIONS AND INSTRUCTIONS

SECTION K - REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF OFFERORS

K.1 Reference Statement

The Representations, Certifications, and other Statements of Offerers completed
by the contractor as part of the response to the RFP PR-R7-02-10217 are
incorporated into this contract by reference.
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REGION 10

Architect and Engineering Services (AES) Contract (RAC Il)

STATEMENT OF WORK
May 27, 2003

L BACKGROUND

This Architect and Engineering Services Contract (AES) provides professional architect/engineer,
technical, and management services to the Environmental Protection Agency (EPA) to support remedial
response, enforcement oversight and non-time critical removal activities under the Comprehensive
Environmental Response Compensation and Liability Act of 1980 (CERCLA), as amended by the
Superfund Amendments and Reauthorization Act of 1986 (SARA); and the Robert T. Stafford Disaster
Relief and Emergency Assistance Act pursuant to the Federal Response Plan (FRP) and other laws to
help address and/or mitigate endangerment to the public health, welfare or environment, and to support
States and communities in preparing for responses to releases of hazardous substances, as well as
counter-terrorism.

. GENERAL REQUIREMENTS

Contract services include performance of site management; remedial investigation and feasibility
studies; engineering services to design remedial actions; construction management for implementing
remedial actions, including issuing and managing subcontracts for construction of the selected remedy
and engineering services in overseeing construction; engineering evaluation and cost analysis for non-
time critical removal actions; enforcement support, including oversight of remedial investigations/feasibility
studies, remedial design, removal action, and negotiation support; and other technical assistance,
including community involvement, sampling and analysis support, risk assessment, five-year reviews and
pre-design investigations. Services may include technical and management services supporting EPA's
coordination and oversight of remedial activities where they are performed by a State, the U.S. Army
Corps of Engineers (USACE), third party or responsible parties identified in enforcement actions.
Services would also support activities under the Brownfields Initiative.

The AES contract plays a major role in the effective streamlining and acceleration of Superfund
site cleanups and early action to reduce immediate risk to human health and the environment. This will be
accomplished through integration of remedial and removal activities, with focus on removing redundancies
in the site assessment process and creating a one-step site screening and risk assessment process. In
line with this effort, the Contract has been designed to accomplish non-time critical removals. Tasks
under the work areas defined in the Statement of Work (SOW) will be specified, as needed, in work
ordering instruments, and their scope may be modified to reduce redundancies and accelerate cleanups.

The Contractor shall provide professional architect/engineer, technical, and management services
in support of EPA’s remedial response, enforcement oversight, and non-time critical removal activities at
sites of release or threatened release of hazardous substances under the Comprehensive Environmental
Response Compensation and Liability Act of 1980 (CERCLA) as amended by the Superfund Amendments
and Reauthorization Act of 1986 (SARA); and the Robert T. Stafford Disaster Relief and Emergency
Assistance Act pursuant to the Federal Response Plan (FRP) and other laws to help address and/or
mitigate endangerment to the public health, welfare or environment, and to support States and
communities in preparing for responses to releases of hazardous substances, as well as counter-
terrorism. This Contract shall not provide the above services for activities on Federal facilities.



Implementation of the SOW

When conducting activities under this contract, the contractor shall operate in accordance with all
environmental statutes and regulations, as appropriate, including the Comprehensive Environmental
Response, Compensation and Liability Act (CERCLA) as amended, the Clean Water Act/Qil Pollution Act
as amended, the Clean Air Act as amended, the National Contingency Plan as amended and the Toxic
Substances Control Act as amended.

In accordance with applicable laws, regulations, guidance and policies, the Contractor shall
furnish the personnel, services, materials, equipment, knowledge, and expertise to successfully complete
the tasks required under this contract. Any and all services and products shall be delivered in compliance
with all applicable Federal, State, and local laws, regulations, guidance and policies, and will be adjusted
to reflect those applicable laws, regulations, guidance, and policies which become effective after the
effective date of this contract.

The Contractor may be tasked to provide remediation services activities within Mexico or Canada.
The Contractor will be subject to applicable foreign laws while performing these activities and for ensuring
that all Mexican or Canadian requirements necessary to perform these activities are met.

Work Areas, Tasks and the Work Breakdown Structure

The Work Breakdown Structure (WBS) (Exhibit 1) presents Tasks for each Work Area. The Task
Category Inventory (Exhibit 2) presents all the tasks and indicates which Work Areas to which the tasks
would apply. Not all tasks described under each Work Area in the WBS will be used for every
assignment. The contractor shall utilize the SOW WBS, as presented and supplemented through
individual Work Ordering Documents, for project scoping, scheduling and technical and costs tracking and
reporting.

Work Areas are organized into three categories:

o] Fund-Lead Site Specific Work Areas
o Enforcement Support Site Specific Work Areas
o) Other Technical Assistance Site Specific Work Areas

In addition to outcomes and deliverables listed within Work Areas, individual work ordering
instruments may specify additional outcomes and deliverables.

The contractor shall avoid duplication of prior efforts in gathering and assimilating site information
and recommend opportunities for early actions in order to reduce site risks as quickly as possible. The
contractor shall utilize the most applicable and current regulations and guidance documents when
conducting work. The contractor shall continually look for and implement ways to streamline activities and
minimize costs without compromising quality. The contractor shall assign work to personnel at the
appropriate professional and/or technical levels and with the appropriate skills to most efficiently perform
tasks.

When tasked, the Contractor shall provide the services in the SOW to any EPA Regional Office,
unless specific place of performance limitations are established in the Contract.

L. SPECIFIC REQUIREMENTS
The contractor shall perform the following activities when requested via the issuance of a work

ordering instrument. Additional outcomes and deliverables may be further defined in the work ordering
document.



A. FUND-LEAD SITE SPECIFIC ACTIVITIES

The EPA will issue work ordering instruments for sites that have been selected by EPA for fund-
financed study and/or remedial action, where EPA has assumed the lead responsibility for managing the
site. The activities to be performed shall be consistent with Section 300.68 of the National Oil and
Hazardous Substances Pollution Contingency Plan (NCP) and Section 121 of the Superfund Amendments
and Reauthorization Act of 1986 (SARA).

REMEDIAL INVESTIGATION/FEASIBILITY STUDY (RI/ES)

Under the RI, assess the extent of contamination, assess the risks to human health and the
environment, and support the development, evaluation and selection of appropriate response alternatives.
Under the FS, assist in developing appropriate remedial alternatives and evaluate them so the appropriate
remedy may be selected. RI/FS activities must be in accordance with all applicable regulations and
guidance including but not limited to OSWER Directive 9355.3-01, 10-88 (Guidance for Conducting
Remedial Investigations and Feasibility Studies under CERCLA). The Government may order a combined
RI/FS or separate Rl or FS. This will be defined in the work ordering instrument.

Expected outcomes and deliverables:

1. Remedial Investigation Report (and/or)
2. Feasibility Report/Study

REMEDIAL DESIGN

Convert the remedy selected in the ROD into a final design document for the RA. All activities
shall be in conformance with the remedy selected and set forth in the Record of Decision (ROD), or
otherwise directed by EPA.
Expected outcomes and deliverables:

1. Design Criteria/Conceptual (Preliminary) Design

2. Intermediate Design

3. Pre-final/ Final Design (including cost estimate)

CONSTRUCTION SUPPORT

Provide technical assistance during the implementation of a Fund-lead RA or LTRA to support the
Remedial Project Manager with Resident Engineering services in accordance with the objectives of the
Remedial Design and LTRA.

Expected outcomes and deliverables:

1. Comments on RA submittals
2. Oversight inspection

NON-TIME CRITICAL REMOVAL SUPPORT (EE/CASs)

Provide Non-Time Critical Removal Support in accordance with "Engineering Evaluation Cost
Analysis Guidance for Non-Time Critical Removal Actions" (EPA, 1987, or latest revision) and "Outline of
EE/CA Guidance" (EPA, March 30, 1988, or latest revision).



Expected outcomes and deliverables:
1. Engineering Evaluation/Cost Analysis

NON-TIME CRITICAL REMOVAL ACTION

Implement the design remedy involving the procurement of a construction subcontractor(s) and
construction management activities, in addition to technical engineering services, in accordance with the
objectives of the Remedial Design. Prepare necessary design documents required to implement the
alternative identified in the Action Memo approved by the Agency.

Expected outcomes and deliverables:

1. After Action Report

B. ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS

RI/FS OVERSIGHT

Oversee Potentially Responsible Party (PRP) RI/FS activities. Verify PRP technical work is
conducted in accordance with the Settlement Agreement (administrative order on consent or a judicial
consent decree) statement of work.

Expected outcomes and deliverables:

1. Technical Review and Comments on PRP submittals
2. Field oversight of PRP on-site activities

NEGOTIATION SUPPORT

Monitor and provide technical support to EPA staff during negotiations with PRP for
implementation of the Remedial Investigation/Feasibility Study, Remedial Design/Remedial Action, or
Removal Action activities.

Expected outcomes and deliverables defined in individual work order instrument.

RD OVERSIGHT

Verify PRP work is conducted in accordance with the Settlement Agreement (an administrative
order on consent or a consent decree or an unilateral administrative order) statement of work.

Expected outcome:
1. Comments on PRP Submittals

RA OVERSIGHT

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or
an unilateral administrative order) statement of work.

Expected outcome:

1. Comments on PRP Submittals



2. Oversight/field inspection of PRP construction operations
REMOVAL OVERSIGHT

Verify PRP work is conducted in accordance with the Settlement Agreement (an administrative
order on consent or a consent decree) statement of work.

Expected outcome and deliverables:

1. Comments on PRP submittals.
2. Oversightffield inspection of PRP removal activities

LONG-TERM RESPONSE OVERSIGHT

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or
an unilateral administrative order) statement of work.

Expected outcomes and deliverables defined in individual work order instrument.

OPERATION AND MAINTENANCE (O&M) OVERSIGHT

Verify that PRP O&M is conducted in accordance with the Settlement Agreement (an
administrative order on consent or a consent decree) statement of work. If State is conducting O&M,
verify that State O&m is conducted in accordance with Superfund State Contract and O&M Plan.
Expected outcomes and deliverables defined in individual work order instrument.

LITIGATION SUPPORT

Provide EPA with technical support with regard to litigation. However, the contractor will not
provide any legal services, representation or counseling to EPA

Expected outcome and deliverables defined in individual work order instrument.

POST-CONSTRUCTION RA OVERSIGHT

Verify PRP work is conducted in accordance with the Settlement Agreement (a consent decree or
an unilateral administrative order) statement of work. Incorporate EPA approved PRP initial and post
construction remedial designs that address Five Year Review remedy follow-up recommendations.
Expected outcome:

1. Comments on PRP Submittals
2. Oversight/ffield inspection of PRP construction operations.

C. OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS

COMMUNITY INVOLVEMENT

Assist in the preparation and implementation of the Community Involvement Plan for the site.

Expected outcome and deliverables defined in individual work order instrument.



SAMPLING AND ANALYTICAL SUPPORT

Provide sampling and analytical support including long term monitoring.
Expected outcome and deliverables defined in individual work order instrument.

PRE-DESIGN INVESTIGATION

Perform pre-design investigations.
Expected outcome and deliverables defined in individual work order instrument.

TREATABILITY STUDY/PILOT TESTING

Provide the data necessary to evaluate and, to implement one or more remedial alternatives.
These studies generally involve characterizing untreated wastes and evaluating the performance of the
technology under different operating conditions.

Expected outcome and deliverables defined in individual work order instrument.
RISK ASSESSMENT

Conduct Baseline Human Health Risk Assessment and Baseline Ecological Risk Assessment and
prepare the necessary documents to characterize and quantify where appropriate, the current and
potential human health and environmental risks that would prevail if no further action is taken.

Expected outcome and deliverables defined in individual work order instrument.
PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT

Provide preliminary assessment activities for site assessments. Preliminary assessments (PA)
are intended to provide a preliminary screening of sites to facilitate the assignment of site priorities. EPA
shall determine site priorities for placing sites on the National Priority List (NPL). Conduct all preliminary
assessments in accordance with "Guidance for Performing Preliminary Assessments under CERCLA,"
OSWER Directive 9345.0-01A, September 1991, or latest revision. Major activities include background
research, a site reconnaissance, the generation of a PA report, and the generation of a preliminary HRS
score. The EPA shall make the determination of final HRS scores.

Expected outcome and deliverables defined in individual work order instrument.
1. Draft and final PA report

SITE INSPECTION FOR SITE ASSESSMENT

Perform site inspection activities for site assessments. Site inspections (SI) are the second phase
of an ongoing screening process used to determine whether a site has the potential to be included on the
National Priorities List. EPA shall determine site priorities for placing sites on the National Priority List
(NPL). This work area includes Screening Site Inspections and Expanded Site Inspections. All Site
inspections shall be performed in accordance with "Guidance for Performing Site Inspections under
CERCLA," OSWER Directive 9345.1-05, September 1992, Interim Final, or latest revision. Major activities
include background research, field sampling, generation of an Sl report, and generation of an HRS score.
EPA will make the determination of the final HRS score.



Expected outcome and deliverables defined in individual work order instrument.

HRS PACKAGE PREPARATION FOR SITE ASSESSMENT

Prepare Hazard Ranking System (HRS) packages for site assessments. The Hazard Ranking
System is a scoring system that evaluates the relative threat to public health and the environment posed
by releases and potential releases of hazardous substances. The HRS score and the supporting
documentation are compiled into an HRS package. EPA uses the information in this package to
determine HRS scores, to determine priorities of sites for placement on the National Priority List (NPL),
and to place sites on the NPL. Major activities in this work area include background research, generation
of an estimated HRS score, preparation of a summary report or data gap memo if necessary, and the
generation of an HRS documentation record.

Expected outcome and deliverables defined in individual work order instrument.

SITE SECURITY AND MAINTENANCE

Perform site security.
Expected outcome and deliverables defined in individual work order instrument.
DESIGN ASSISTANCE

Perform design assistance activities.
Expected outcome and deliverables defined in individual work order instrument.

FIVE-YEAR REVIEW

Provide technical support to determine whether the remedy at a site is/remains protective of
human health and the environment and evaluate the implementation and performance of the selected
remedy in accordance with OSWER Directive 9355.7-03B-P, "Comprehensive Five-Year Review
Guidance”, June 2001. The contractor shall consider all current and past activities at the site. EPA will
make all final determinations.

Expected outcome and deliverables:

A Five-Year Review document that is at a minimum (1) is submitted on or before the due date, (2) is
consistent with the Comprehensive Five-Year Review Guidance, (3) contains a protectiveness statement
that is well supported by the document, and (4) provides information specified in the guidance for any
identified follow-up actions that affect the protectiveness of the remedy.

RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT

Compile the site file and the Administrative Record. The site file shall contain all site-related
documents including memoranda, correspondence, reports, photographs, lab data and other material
produced or received by EPA. The Administrative Record is a subset of the site file containing documents
that relate to public involvement and the selection of the Remedial Action.

Expected outcome and deliverables defined in individual work order instrument.

REAL PROPERTY ACQUISITION SUPPORT

Perform support for property acquisition activities. EPA will perform actual acquisition activities.
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Expected outcome and deliverables defined in individual work order instrument.

TECHNICAL ASSISTANCE

Perform expert technical assistance for a specific site.
Expected outcome and deliverables defined in individual work order instrument.
INTEGRATED SITE ASSESSMENT/INVESTIGATION
Perform integrated site assessment and investigation activities for both potential removal

candidates and potential NPL candidates. integrated site assessment and investigation activities will
generally be performed under the following conditions:

o} Public drinking water supplies are or may be contaminated with a hazardous substance;

o Private wells are or may be contaminated with a hazardous substance above a health based
benchmark;

o] Soils on school, day care center, or residential properties are or may be contaminated above
background levels;

o] A hazardous substance is detected or suspected above background in an off-site air release in a
populated area;

o} A highly toxic substance known to bioaccumulate has been or may have been discharged into
surface waters; and/or

o Sensitive environments are or may be contaminated with a hazardous substance above

background levels.

Activities performed pursuant to this requirement shall be in conformance with OSWER Directive
9345.1-6FS, September 1993 entitled, "Integrating Removal and Site Assessment Investigations
(EPA/540-F-93-038).

Expected outcome and deliverables defined in individual work order instrument.
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Region 10
Exhibit 1
WORK BREAKDOWN STRUCTURE
May 27, 2003

- FUND-LEAD SITE SPECIFIC WORK AREAS -
_ e _—————=

REMEDIAL INVESTIGATION/FEASIBILITY STUDY Work Area Code: RI Action Code: CO (RI/FS Combined), Rl (Remedial Investigation),
FS (Feasibility Study)

Tasks (Task Category Code)

1. Project Planning and Support (PP) 9. Remedial Investigation Report (RR)

2. Community Involvement (CR) 10. Remedial Alternatives Screening (RS)

3. Field Investigation/Data Acquisition (FI) 1. Remedial Alternatives Evaluation (RE)

4. Sample Analysis (SN) 12. FS Report (FS)

5. Analytical Support and Data Validation (AN) 13. Post RI/FS Support (PR)

6. Data Evaluation (DE) 14. Administrative Record (AR)

7. Risk Assessment (RA) 15. Work Assignment/Task Order Close Out (CO)
8. Treatability Study/Pilot Testing (TT)

REMEDIAL DESIGN Work Area Code: RD Action Code: RD
Tasks (Task Category Code)

1 Project Planning and Support (PP) 8. Preliminary Design (PD)

2 Community Involvement (CR) 9. Equipment/Services/Utilities (ES)

3. Field Investigation/Data Acquisition (FI) 10. Intermediate Design (1D)

4. Sample Analysis (SN) 1. Pre-final/Final Design (FD)

5 Analytical Support and Data Validation (AN) 12. Reuse Planning (RV)

6 Data Evaluation (DE) 13. Post Remedial Design Support (DS)

7 Treatability Study/Pilot Testing (TT) 14, Work Assignment/Task Order Close Out (CO)
CONSTRUCTION SUPPORT Work Area Code: CO Action Code: RA

Tasks (Task Category Code)

1. Project Planning and Support (PP)

2. Community Involvement (CR)

3. Management Support (MS)

4. Detailed Resident Inspection (Resident Engineer) (R1)

Analytical Support and Data Validation (AN)
Cleanup Validation (CV)

Project Completion and Close Out (PC)

Work Assignment/Task Order Close Out (CO)

Lol NS




NON-TIME CRITICAL REMOVAL SUPPORT (EE/CAs)

Work Area Code: NS

Action Code: EE

Tasks (Task Category Code)

| Project Planning and Support (PP) 8. Identification and Screening of Removal Alternatives (IS)

2 Community Involvement (CR) 9. Analysis of Removal Alternatives (AL)

3. Field Investigation/Data Acquisiton (F1) 10. Engineering Evaluation/Cost Analysis (EE/CA) Report (EE)
4. Sample Analysis (SN) 11. Post EE/CA Support (PE)

5 Analytical Support and Data Validation (AN) 12. Administrative Record (AR)

6 Data Evaluation (DE) 13. Work Assignment/Task Order Close Out (CO)

7 Risk Assessment (RA)
NON-TIME CRITICAL REMOVAL ACTION

Work Area Code: NA Action Code: RV

Tasks (Task Category Code)

1. Project Planning and Support (PP) 9. Preliminary Design (PD)

2. Community Involvement (CR) 10. Cleanup Validation (CV)

3. Procurement of Subcontract (PB) I1. Remedial Action/Non-time Critical Removal Action Implementation
4. Management Support (MS) (Subpool Activities) (Al)

5. Detailed Resident Inspection (Resident Engineer) (RI) 12. Project Performance (PJ)

6. Post Remedial Design Support (DS) 13. Project Completion and Close Out (PC)

7. Pre-final/Final Design (FD) 14. Work Assignment/Task Order Close Out (CO)

8.

Intermediate Design (ID)




- ENFORCEMENT SUPPORT SITE SPECIFIC WORK AREAS - |

_—_mm P b b —— ——————————————————————————————— — ——________  —

Action Code: BD (RI/FS Combined); NA (Remedial Investigation;

RI/FS OVERSIGHT

Work Area Code: RS

NK Feasibility Study)

Tasks (Task Category Code)

Analytical Support and Data Validation (AN)

Work Assignment/Task Order Close Out (CO)

1. Project Planning and Support (PP) 9. Remedial Investigation Report (RR)

2. Community Involvement (CR) 10. Remedial Alternatives Screening (RS)

3. Field Investigation/Data Acquisition (FI) 1. Remedial Alternatives Evaluation (RE)

4. Sample Analysis (SN) 12. FS Report (FS)

5. Analytical Support and Data Validation (AN) 13. Post RI/FS Support (PR)

6. Data Evaluation (DE) 14. Administrative Record (AR)

7. Risk Assessment (RA) 15. Work Assignment/Task Order Close Out (CO)
8. Treatability Study/Pilot Testing (TT)
NEGOTIATION SUPPORT

Work Area Code: NG Action Code: NG

Tasks (Task Category Code)

l. Project Planning and Support (PP) 4. Post ROD Cost Analysis (RC)

2. Negotiation Support (NG) 5. Work Assignment/Task Order Close Out (CO)
3. Document Review (DR)
RD OVERSIGHT Work Area Code: RO Action Code: BE
Tasks (Task Category Code)

1 Project Planning and Support (PP) 7. Data Evaluation (DE)

2. Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO)

4 Sample Analysis (SN) 10. Technical Meeting Support (TM)

5. Analytical Support and Data Validation (AN) 1. Work Assignment/Task Order Close Out (CO)
6. Reuse Planning (RV)
RA OVERSIGHT Work Area Code: RX Action Code: BF
Tasks (Task Category Code)

I Project Planning and Support (PP) 7. Data Evaluation (DE)

2. Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO)

4. Sample Analysis (SN) 10. Technical Meeting Support (TM)

5. 1.

6.

Reuse Planning (RV)




REMOVAL OVERSIGHT

Work Area Code: VO

Action Code: BB

Sample Analysis (SN)
Analytical Support and Data Validation (AN)

- e

Work Assignment/Task Order Closeout (CO)

l. Project Planning and Support (PP) 7. Risk Assessment (RA)

2. Community Involvement (CR) 8. Review of PRP Removal Submittals (RQ)

3. Field Investigation/Data Acquisition (FI) 9. Removal Oversight (VO)

4. Sample Analysis (SN) 10. Technical Meeting Support (TM)

5. Analytical Support and Data Validation (AN) 11. Administrative Record (AR)

6. Data Evaluation (DE) 12. Work Assignment/Task Order Close Out (CO)
LONG TERM RESPONSE ACTION OVERSIGHT Work Area Code: ME Action Code: ME

1. Project Planning and Support (PP) 7. Data Evaluation (DE)
2. Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition (F1) 9. O&M Oversight (OM)

4. Sample Analysis (SN) 10. Technical Meeting Support (TM)

5. Analytical Support and Data Validation (AN) 1. Work Assignment/Task Order Closeout (CO)
6. Reuse Planning (RV)

OPERATION AND MAINTENANCE (O&M) OVERSIGHT

Work Area Code: OM Action Code: OM

1. Project Planning and Support (PP) 5. Data Evaluation (DE)

2. Community Involvement (CR) 6. Technical Meeting Support (TM)

3. O&M Oversight (OM) 7. Reuse Planning (RV)

4. Analytical Support and Data Validation (AN) 8. Work Assignment/Task Order Closeout (CO)
LITIGATION SUPPORT Work Area Code: LS Action Code: LT

1. Project Planning and Support (PP) 4, Technical Assistance (TA)

2. Document Collection (DC) 5. Work Assignment/Task Order Closeout (CO)
3. Expert Witness Support (EW)

POST-CONSTRUCTION REDMEDIAL ACTION OVERSIGHT

Work Area Code: PO Action Code: BF

1. Project Planning and Support (PP) 7. Data Evaluation (DE)

2. Community Involvement (CR) 8. Review of PRP RD/RA Submittals (RP)

3. Field Investigation/Data Acquisition (FI) 9. Remedial Action Oversight (RO)

4. Technical Meeting Support (TM)

5.

6.

Reuse Planning (RV)




COMMUNITY INVOLVEMENT
Work Area Code: CR (Remedial); CS (Removal); or CT (Enforcement)

- OTHER TECHNICAL ASSISTANCE SITE SPECIFIC WORK AREAS - |

Action Code: CR

Tasks (Task Category Code)

1 Project Planning and Support (PP) 6. Public Notices (PN)

2. Community Involvement Plan (CP) 7. Information Repositories (IR)

3. Public Meeting/Public Hearing Support (PM) 8. Site Mailing List (ML)

4 Fact Sheet Preparation (FP) 9. Responsiveness Summary Support (SU)

5 Proposed Plan Support (PL) 10. Work Assignment/Task Order Close Out (CO)
SAMPLING AND ANALYTICAL SUPPORT

Work Area Code: AN (Remedial); AO (Removal); or AP (Enforcement) Action Code: LA

Tasks (Task Category Code)

1. Project Planning and Support (PP) 4. Analytical Support and Data Validation (AN)
2. Sample Analysis (SN) 5. Characterization and Disposal of Field Generated Waste (CD)
3. Data Evaluation (DE) 6. Work Assignment/Task Order Close Out (CO)
PRE-DESIGN INVESTIGATION Work Area Code: Pl Action Code: DE
Tasks (Task Category Code)

1. Project Planning and Support (PP) 5. Analytical Support and Data Validation (AN)
2. Treatability Study/Pilot Testing (TT) 6. Data Evaluation (DE)

3. Field Investigation/Data Acquisition (FI) 7. Pre-design Engineering Report (ER)

4, Sample Analysis (SN) 8. Work Assignment/Task Order Close Out (CO)




TREATABILITY STUDY/PILOT TESTING
Work Area Code: PT

Action Code: CO (RI/FS), RD ( Remedial Design), BD (RI/FS Oversight)

Tasks (Task Category Code)

L. Project Planning and Support (PP) 5. Data Analysis and Interpretation (DI)

2. Treatability Study/Pilot Testing (TT) 6. Treatability Study/Pilot Test Report (TP)

3. Sample Analysis (SN) 7. Work Assignment/Task Order Close Out (CO)
4. Analytical Support and Data Validation (AN)

RISK ASSESSMENT Work Area Code: RK (Remedial) or RL (Enforcement) Action Code: ED
Tasks (Task Category Code)

1. Project Planning and Support (PP) 5. Data Evaluation (DE)

2. Identification of Existing Information (II) 6. Field Investigation (FI)

3. Sample Analysis (SN) 7. Risk Assessment (RA)

4. Analytical Support and Data Validation (AN) 8. Work Assignment/Task Order Close Out (CO)

PRELIMINARY ASSESSMENT FOR SITE ASSESSMENT
Work Area Code: PA

Action Code: QB (Fund lead); ON (Brownfields)

Tasks (Task Category Code)
1. Project Planning and Support (non-site specific) (PQ)
2. Work Assignment/Task Order Close Out (CO)

3.- n. Site Specific Activities (SS)

SITE INSPECTION FOR SITE ASSESSMENT
Work Area Code: Sl

Action Code: QB (Fund lead); ON (Brownfields)

Tasks (Task Category Code)
1. Project Planning and Support (non-site specific) (PQ)
2. Work Assignment/Task Order Close Out (CO)

3.- n. Site Specific Activities (SS)

HRS PACKAGE PREPARATION FOR SITE ASSESSMENT
Work Area Code: HR

Action Code: HR

Tasks (Task Category Code)
l. Project Planning and Support (non-site specific) (PQ)
2. Work Assignment/Task Order Close Out (CO)

3.- n. Site Specific Activities (SS)




SITE SECURITY AND MAINTENANCE
Work Area Code: SS (Remedial); ST (Removal); or SU (Enforcement)

Action Code: PD

Tasks (Task Category Code)

I. Project Planning and Support (PP) 3. Site Security/Guard Services (GS)
2. Site Maintenance (SM) 4. Work Assignment/Task Order Close Out (CO)
DESIGN ASSISTANCE
Work Area Code: DA Action Code: DA
Tasks (Task Category Code)
1. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO)
2. Technical Assistance (TA)
FIVE-YEAR REVIEW Work Area Code: FR Action Code: FE
Tasks (Task Category Code)
1. Project Planning and Support (PP) 5. Site Visit/Interviews (SV)
2. Community Involvement (CR) 6. Site [nspection/Technology Review (SI)
3. Document Review (DR) 7. Five-year Review Report (FR)
4. Standards (ARAR) Review (SR) 8. Work Assignment/Task Order Close Out (CO)
RECORDS MANAGEMENT AND ADMINISTRATIVE SUPPORT
Work Area Code: RM (Remedial); RN (Removal); or RT (Enforcement) Action Code: SW
Tasks (Task Category Code)
l. Project Planning and Support (PP) 4. Administrative Support (AS)
2. Site File Organization (SO) 5. Work Assignment/Task Order Close Out (CO)
3. Administrative Record (AR)
REAL PROPERTY ACQUISITION SUPPORT
Work Area Code: RP (Remedial); RQ (Removal); or RR (Enforcement) Action Code: RL
Tasks (Task Category Code)
3. Work Assignment/Task Order Close Out (CO)

l. Project Planning and Support (PP)

2. Property Acquisition (PA)




TECHNICAL ASSISTANCE
Work Area Code: TA (Remedial); TB (Removal); or TC (Enforcement)

Action Code: TA

Tasks (Task Category Code)

1. Project Planning and Support (PP) 3. Work Assignment/Task Order Close Out (CO)
2. Expert Technical Assistance (ET)
INTEGRATED SITE ASSESSMENT/INVESTIGATION
Work Area Code: SA (Remedial); or SB (Enforcement) Action Code: QB
Tasks (Task Category Code)
1. Project Planning and Support (PP) 3. Integrated Sampling/Investigation Support (SA)
2. Initial Site Discovery/Screening Support (SD) 4. Work Assignment/Task Order Close Out (CO) "

Locational Data Policy

The contractor shall comply with all requirements related to the Agency's Location Data Policy (LDP) as described in EPA Publication 220 B-92-008 (March 1992 or
latest revision) entitled, "Locational Data Policy Implementation Guidance: Guide to the Policy." The LDP assures the collection of accurate, consistently-formatted, and fully
documented locational coordinated for facilities, sites, monitoring points, and observation points regulated or tracked under federal environmental programs within the
Agency's jurisdiction. The LDP establishes principles for collecting and documenting geodetic coordinates defined in terms of latitude and longitude (lat/long). In addition to
these locational data, LDP requires documentation of specific information regarding the method used to measure lat/long coordinate, the accuracy of the measurement, and a
description of the place where the lat/long were taken. In order to effectively implement the LDP policy, the contractor shall collect and document the following information

when collecting data under this contract:

® Latitude/Longitude Coordinates: Latitude and longitude coordinates shall be provided in accordance with the Federal Interagency Coordinating Committee for
Digital Cartography (FICCDC) recommendations. The coordinates must define a point, line or area, according to the most appropriate data type fore the entity being

represented (i.e., singly or multiple times).

® Methodology Description: The specific method used to determine lat/long coordinates shall be described (i.e., remote sensing techniques, map interpolation,

cadastral survey).

L Textual Description: Each item shall be described in written text to which the lat/long coordinates refer (i.e, north-west corner of the site, entrance to the facility,

point of discharge).

® Estimation of Accuracy: Measurements of accuracy related to lat/long coordinates shall be estimated in terms of the most precise units of measurement used.
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Task Title Task Elements
REMEDIAL ACTION/NON-TIME NA Implement the remedy by subcontractor(s) at the site in accordance with the design and all subcontract(s)
CRITICAL REMOVAL ACTION documents (drawings, specifications and plans). Typical activities include:

(SUBPOOL ACTIVITIES) . . ) . . " . . ) )
o Site specific construction and remedial actions (secure site and establish operations area, including laying

out of clean zone, waste/stage handling areas & decon areas

o Implementation of remedy in accordance with ROD or EE/CA and Remedial Design Plans and
Specifications.

o Site specific RA reserve (change orders) (reserve usually 15% of estimated subcontract cost depending on
nature of job) [NOTE: This for costs only - no hours should be reflected under this task. Dollars only task.]

AL  [ANALYSIS OF REMOVAL NS Assess individual removal alternatives against the criteria of effectiveness, implementability and cost, in addition to
ALTERNATIVES comparative analysis of options. Recommend and conduct treatability studies at direction of EPA. EPA shall
determine the selected removal alternative.

AN ANALYTICAL SUPPORT AND RI, RD, CO, Schedule, coordinate, track, and oversee sample analyses and validate analytical data produced. Typical activities

DATA VALIDATION NS, RS, RO, include:
RX, VO, ME,
OM, PO, Pl, o Collect, prepare, and ship environmental samples in accordance with the Field Sampling Plan (FSP) . The
PT, RK/RL, following types of sampling may be required:
AN/AO/AP - Field screening

- Groundwater sampling
- Surface and subsurface soil sampling
- Surface water and sediment sampling
- Air monitoring and sampling
- Biota sampling
- Other types of media sampling and screening

o Develop Data Quality Objectives (DQO) for each sampling event; these DQOs shall be the determinative factor
for assessing the success or failure of the sampling

o Request, obtain, and perform oversight of analytical services in compliance with EPA requirements

o Coordinate with the EPA Sample Management Office (SMO), the Regional Sample Control Coordinator
(RSCC), and/or the Environmental Services Division (ESD) regarding analytical, data validation, and quality
assurance issues

o Implement the EPA-approved laboratory quality assurance program which provides oversight of in-house and
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of
operations and has a system of corrective actions

o Provide sample management including chain-of custody procedures, information management, sample
retention, and 10-year data storage

o Perform data validation, the process by which the quality of the data, the defensibility of the data, and the chain
of custody are verified. Perform data validation in accordance with Regional guidelines.

o Review data for usability for its intended purpose

o Provide reports on data validation and usability

1.



Region 10 - TASK INVENTORY

5/27/2003
Work
Task .
Task Title Area Task Elements
Code
Code
ADMINISTRATIVE RECORD RI, NS, RS, Produce the Administrative Record. Typical activities include:
VO,
RM/RN/RT o Attend meeting with EPA Contracting Officer's Representative (COR), Site Attorney, and Administrative Record

Coordinator.

o Provide assistance in compiling documents comprising of the Administrative Record File in accordance with
EPA Regional guidance or other procedures as specified.

o Prepare Draft Administrative Record Index in accordance with EPA Regional guidance or other procedures as
specified.

o Prepare Administrative Record Index.

o Coordinate duplication of Administrative Record.

o Assemble Administrative Record and Index.

AS ADMINISTRATIVE SUPPORT RM/RN/RT Provide administrative activities during the preparation of the site file and Administrative Record at the direction of

the COR.
CD |CHARACTERIZATION AND AN/AO/AP Characterize and dispose wastes generated by sampling activities. Dispose of wastes in accordance with local,
DISPOSAL OF FIELD state, and Federal regulations.
GENERATED WASTE
CO |WORK ASSIGNMENT/TASK In all Work Close out Work Assignment/Task Order. Activities include:
ORDER CLOSEOUT Areas o Return of documents to EPA or other document repositories

o File duplication, distribution, and storage

o File archiving to meet Federal Records Center requirements

o Use of microfiche, microfilm, or other EPA-approved data storage technology

o Prepare a Work Assignment/Task Order Close-out Report (WACR) in accordance with Regional guidance or
other procedures as specified in the Work Assignment/Task Order. The WACR shall address the
circumstances that explain why the final hours/budget is greater than the +/ - 10% of the original approved work
plan hours/budget.

CP |COMMUNITY INVOLVEMENT  CR/CS/CT Prepare and/or update a Community Involvement Plan (CIP). The plan shall include a description of the site and
PLAN the community, an overview of community involvement to date, community concerns regarding the site, in addition
to required and suggested community Involvement activities. A list of elected officials, Agency representatives and
other key contacts are to be included. Typical activities include:
o Review existing site information when directed by EPA
o Prepare for and conduct interviews in the site community.
o Prepare and submit CIP

<D
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Task Title Task Elements

COMMUNITY INVOLVEMENT  RI, RD, CO, Prepare and implement the Community Involvement Plan (CIP) for the site. Typical activities include:
NS, NA, RS, Conduct community interviews.
RO, RX, VO, Prepare Community Involvement Plan (CIP)
ME, OM, PO, Provide public meeting and/or open house support
FE Prepare fact sheets, notices and other informational documents
Provide support for Proposed Plan in accordance with "The NCP and EPA Community involvement in
Superfund-A Handbook" (most current version)
Provide public hearing support
Publish Public Notices in local newspapers serving the site community
Maintain public information repositories
Develop and update site mailing list
Provide administrative and technical support for Responsiveness Summary
Prepare presentation materials
Implementation of other Community Involvement activities as identified by the site specific Community
Involvement Plan or EPA
Provide technical support to review Community Involvement deliverables and participate in public meetings

In addition to above for Work Area NS:
o Provide support for Engineering Evaluation/Cost Analysis in accordance with Regional requirements

CV  |CLEANUP VALIDATION CO, LR,NA Provide quality assurance monitoring and documentation that the work being done at the site is in accordance with
the design and all subcontract(s) documents (drawings, specifications and plans). Typical activities include:
o Sampling
Perform confirmatory sampling and analysis to include sample collection, shipping, analysis, and validation
costs
o Cleanup Status Report
Development of a report at the request of the COR that describes the progress of the remedial action based
upon sampling and analytical results

DC |DOCUMENT COLLECTION LS Produce site documents to support discovery activities. "

e &
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5/27/2003
Ir 3]
Task . Work
Task Title Area Task Elements
Code
Code
DE |DATA EVALUATION RI,RD,NS, ForRS, RO, RX and VO:
RS, RO, RX, Compile split sampling data and the discussion of usability of all data. A report summarizing split sample results
VO, ME, OM, shall be submitted. The report shall include a discussion of analytical results, a comparison of PRP sampling data "
PO, with the split samples analyzed by EPA and a discussion of any discrepancies.
il AN/AQ/AP,
Pl, RK/RL For remaining Work Areas:
Compile analytical and field data. Provide data in format that is compatible with Regional or National electronic
data management network. [For Rl and NS Work Areas: Data shall be utilized in the preparation of the Rl and Risk
Assessment Report tables, maps and figures.] Typical activities the include:
o Data usability evaluation/field QA/QC
o Data Reduction and Tabulation
o Data trend evaluation and/or modeling and submission of Technical Memorandum
For Work Areas Rl and NS:
o Data Reduction and Tabulation.
- Soil boring and monitoring well logs.
- Field sampling data.
- Hydrogeological testing data.
- Geophysical data (downhole geophysics, survey).
- Analytical results.
o_Environmental Fate and Transport Modeling/Evaluation
| DI DATA ANALYSIS AND PT Summarize and evaluate the data collected to determine the validity or performance of the treatment process.
INTERPRETATION Typical activities include:

o Determine quality of data and usability/limitations
- Assess precision, accuracy and completeness

o Data compilation

o Statistical analysis




Task
Code

Region 10 - TASK INVENTORY
5/27/03

Work

Task Title Area Task Elements

DR

DOCUMENT REVIEW NG, FR For NG:
Review and comment on enforcement documents. Typical activities include:

o Develop or review scopes of work for enforcement documents
o Review of PRP submittals at the direction of the EPA COR
o Prepare Technical Memorandum

For FR:

Review documents and site files, at the direction of the EPA COR, to become knowledgeable with the history and
status of the site. Review of specific documents include:

o Record of Decision (ROD)

ROD Summaries

Consent Decrees

Close-out Reports

Operation and Maintenance Manuals and Reports

Groundwater Monitoring Plans

Administrative Record

oo ooQooo




Task Title

DS |POST REMEDIAL DESIGN RD, NA
SUPPORT

Region 10 - TASK INVENTORY
52712003

Task Elements

Solicit the procurement, evaluate offers received and inform the EPA Contracting Officer of the best qualified/cost
effective offer. (Award of the contract will be part of Remedial Action Work Assignment/Task Order.) Specific
activities include:
o Pre-bid (Pre-Solicitation) Activities
- Duplication and distribution of contract documents
- Advertising/soliciting of bids
- Issuing addenda
- Pre-bid {pre-solicitation) meetings
- Resolution of bidder (offeror) inquiries
- On-site visits
- Compilation of contract documents
- Resolicit bids/offers and repackage documents if necessary
o Pre-award Activities
- Receipt of bids (offers)
- Determination of responsive, responsible bidders (offerors)
- Bid (offer) tabulation
- Bid (offer) analysis
- Receipt of follow-up items from lowest responsible bidder (offeror)
- Review of EEO, MBE requirements, SDB subcontracting plans, etc.
- Reference checks
- Request for consent from EPA
o Preparation of final design fact sheet

Before Remedial Action field activities can begin, several site specific plans shall be written or updated by the RA
Contractor and may be reviewed by the RD contractor to establish procedures to be followed by the contractor in
performing field, laboratory and analysis work in addition to community and agency liaison activities. These plans
include:

o Site Management Plan

o Sampling and Analysis Plan

o Health and Safety Plan

o Construction Quality Assurance Plan

o Contingency Plan

The existing plans developed for the Remedial Design, amended at the direction of EPA COR, may be used if
appropriate.




Task
Code

EE

Task Title

ENGINEERING NS
EVALUATION/COST ANALYSIS
(EE/CA) REPORT

Work
Area
Code

Region 10 - TASK INVENTORY
5/27/03

Task Elements

Prepare findings once data has been evaluated. The task includes all draft and final reports. The EE/CA Report
shall include a discussion of the following:
o Site Characterization
- Site description
- Site background
- Analytical data
- Site conditions that justify a removal action
- Reuse Assessment and Reasonably Anticipated Future Land Uses
o Risk Evaluation
- Human health risks
- Ecological risks
- Proposed cleanup levels
o Identification of Removal Action Objectives
- Statutory limits on removal actions
- Removal action scope
- Removal action schedule
- Applicable or Relevant and Appropriate Requirements
Identification of Removal Action Alternatives
Analysis of Removal Alternatives
- Effectiveness
- Implementability
- Cost
Comparative Analysis
Identification of ARARs
Provide technical assistance in the preparation of the Action Memo (FRAN TO GET BACK)
Evaluation of Post-Removal Site control activities necessary to sustain the integrity of the Removal Action

[« ]
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ER

PRE-DESIGN ENGINEERING Pl
REPORT

Prepare findings once data has been evaluated. The report shall provide information regarding the significance of
the results relative to the design of the remedy

ES

EQUIPMENT/SERVICES/ RD
UTILITIES

Acquire long-lead equipment, services, and/or utilities identified during the preliminary design phase.

ASSISTANCE

EXPERT TECHNICAL TA/TB/TC

Provide expert knowledge to the EPA in a variety of technical areas, including but not limited to: lead, incineration,

ground water treatment, non-aqueous phase liquids (NAPL), soil vapor extraction. In addition, real estate, property

law, and development expertise may be required. Typical activities include:

o Attend technical meetings and briefings at the direction of the EPA COR

o Provide assistance in the development and/or review of technical information/documentation relating to the site
(e.g., application of a specific technology on a specific site)

o Counter-terrorism support




Region 10 - TASK INVENTORY

5/27/2003
Work
Task Task Title Area Task Elements

Code Code

Prepare for the provision of expert testimony during litigation. The contractor shall not prepare testimony for expert
witnesses who are EPA personnel.

EXPERT WITNESS SUPPORT LS

FD PRE-FINAL/FINAL DESIGN RD, NA Prepare the Pre-final/Final design. Specific components may include preparation of the following:

Subcontract award document

Pre-finalffinal design specifications

Pre-finalffinal drawings and schematics

Pre-final/final Design Criteria Report

Pre-finalffinal Basis of design report

Pre-finalffinal Construction Quality Assurance Plan

Draft O&M Manual

Relevant Appendices

Complete RA Solicitation Package

Pre-final/final Revised RA and O&M cost estimates (+15 percent and -5 percent accuracy) prepared through
the use of M-CACES Gold Cost Engineering System for Remedial Action

A pre-finalffinal design review/briefing for EPA

Bidability (offerability), operability, constructability, claims prevention, and environmental compliance reviews
Revised Project Delivery Strategy

The 100% design submittal shall include the final plans and specifications in reproducible format, final cost
estimate and a schedule of the overall Remedial Action

O0OO00OO0O000O0OO
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Task
Code

Task Title

Work
Area

Region 10 - TASK INVENTORY
5/27/03

Task Elements

Fl

FIELD INVESTIGATION/DATA
ACQUISITION

(Contd. next page)

RI, RD, NS,
RS, RO, RX,
VO, ME, PO,
Pl, RK/RL

For Work Areas RI, NS and PI:
Collect environmental data. Typical activities include:
o Mobilization/Demobilization
o Hydrogeological Assessment
- Test boring and monitoring well installation and development
- Downhole geophysics
- Groundwater elevation measurements
- Surface water elevation measurements
o Soil Boring, Drilling, and Testing
o Environmental Sampling
- Field screening
- Groundwater sampling
- Surface soil sampling
- Soil boring/permeability sampling
- Surface water and sediment sampling
- Air monitoring
- Indoor sampling
Reuse Assessment
Geotechnical Survey
Field generated waste characterization and disposal in accordance with Local, State and Federal Regulations
Site Reconnaissance
- Ecological resources reconnaissance
- Well inventory
- Existing well development and establishment of sampling points
- Landfill gas emission sampling
- Surface geophysical survey
- On-Site and residential well sampling
- Surface water sampling
- Soil Sampling
- Sediment sampling
- Leachate sampling
- Field screening
- Tank and drum sampling
o Ecological Characterization
- Wetland and habitat delineation/function and value assessment
- Wildlife observations
- Benthic reconnaissance/community characterization
- Identification of endangered species and others of special concem
Bioassays
- Bioaccumulation studies
Biota sampling/population studies

O 000
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5/27/2003
—_—
Work
Task .
Task Title Area Task Elements
Code
Code
Fl FIELD INVESTIGATION/DATA For Work Areas VO, RS and RO:
ACQUISITION (Contd) Provide technical field oversight for the purpose of documenting PRP performance of field work. A field logbook

shall be kept by the contractor and provided to EPA. Typical activities include the following:
o Oversight and documentation of PRP field activities when directed by EPA COR

o Collection of split samples

o Perform sampling/screening/assessment when directed by COR

o Preparation of Technical Oversight Reports

For Work Area PI:
o Aquifer Pump Tests
- Test wells
- Observation wells
- Pump test water containment

For RD and RK/RL:

Acquire additional data to support remedial activities. The results of this effort as well as previous studies shall be
used to define contaminant levels, other physical/chemical properties, and volume. Typical activities include:
Environmental Survey

Mobilization/Demobilization

Test Boring and Monitoring Well Installation and Development

Soil Boring, Drilling, and Testing

Environmental Sampling:

- groundwater sampling

- surface soil sampling

- soil boring/permeability sampling

- surface water and sediment sampling

- air monitoring

- biota sampling

o Physical/Chemical Testing (for treatment, handling or disposal)

o Field generated waste characterization and disposal in accordance with Local, State and Federal Regulations

co0oo0o0O0

For RO, RX, ME and PO:
Provide technical field oversight for the purpose of documenting PRP performance of field work. A field logbook
shall be kept by the contractor and provided to EPA. Typical activities include:

Oversee and document PRP field sampling activities

Callect samples during RD, RA and LTRA phases

Perform sampling/screening/testing/assessment (COR will list locations, types, and numbers of samples)
Prepare Technical Oversight Reports at the completion of RD sampling, and RA or LTRA cleanup validation
activities

co0oo0oo
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Task
Code

Task Title

FACT SHEET PREPARATION

Work
Area

CR/CSICT

Region 10 - TASK INVENTORY
5/27/03

Task Elements

Prepare and submit fact sheets regarding site activities. The fact sheets may include information regarding the
Superfund process, site history, upcoming site activities and opportunities for public involvement in addition to
information regarding the results of studies as well as plans for remediation. Provide graphics at the direction of
EPA. EPA shall approve Fact Sheets before distribution.

FR |FIVE-YEAR REVIEW REPORT FR Prepare draft five-year review report in accordance with the Comprehensive Five-Year Review Guidance issued
June 2001. Provide information on how the implemented remedy is protective of human health and the "
environment (includes all draft and final reports) The report shall include a discussion of the following:

o Background information including an introduction, statement of objectives and a review of all ARARs

o Description of site conditions including a summary of the site visit and a discussion of areas of non-compliance
of ARARs

o Summary of site visit and any interviews

o Summary of findings, including any issues, recommendations, and followup actions

o Discussion of community involvement activities, cleanup levels, exposure pathways, and other information
relevant to protectiveness

o Preparation of review summary including technology recommendations, requirements for recommendation
implementation and a statement of protectiveness that is well supported by the document and/or attachments

o Summary of requirements to serve as the basis for subsequent five-year reviews, if required.

FS |FS REPORT RI, RS For RI:

Il Prepare findings once remedial alternatives have been screened and evaluated. The task includes preparation of
all draft and final reports. The Feasibility Study Report shall include a discussion of the following:
o Feasibility Study Objectives
o Remedial Objectives
o General Response Actions
o Identification and screening of Remedial Technologies
o Remedial Alternatives Description
o Detailed Analysis of Remedial Alternatives (individual and comparative)
o Summary and Conclusions
For RS:
Review PRP Feasibility Study (FS) report. Perform a technical review and generate comments in the form of a
Technical Memorandum.
GS |SITE SECURITY/GUARD SS/ST/SU Safeguard material and personnel working at the site. Typical activities include:
SERVICE o Security services as necessary during field activities
o Maintain daily log including a listing of all personnel entering and exiting the site
o Comply with OSHA Regulation 29 CFR 1910, Hazardous Waste Operations and Emergen

=44~




Region 10 - TASK INVENTORY
5/27/2003

Work
Task Task Title Area
Code
Code
ID |INTERMEDIATE DESIGN RD, NA

Task Elements

Prepare the intermediate design. Specific components include the following:
Update RA schedule

Intermediate specifications

Intermediate drawings

Intermediate Design Criteria Report

Intermediate Basis of design report

Revised RA and O&M cost estimates (+30 percent and -15 percent accuracy for simple projects and +40 and -
20 for complex projects) prepared through the use of M-CACES Gold Cost Engineering System for Remedial
Action

o Anintermediate design review/briefing for EPA

0 Results of Value Engineering (VE) study if VE screening identified potential project savings

©Oo0Oo0O0OC0CO

IDENTIFICATION OF EXISTING RK/RL

INFORMATION

Review and interpret existing information. Typical activities include:

o Review of existing data

o Coordination with COR to develop Data Quality Objectives (DQOs)
0 Identification of DQOs

o __Identification of data gaps

IR INFORMATION REPOSITORIES CR/CS/CT Maintain public information repositories. Mail information or visit repositories to ensure site-related information is
readily accessible, when directed by EPA.
IS IDENTIFICATION AND NS Identify and screen removal alternatives appropriate to the purpose and scope of the Non-Time Critical Removal
SCREENING OF REMOVAL Action, that comply with ARARs to the maximum extent practicable.
ALTERNATIVES
ML  |SITE MAILING LIST CR/CSICT Develop and update the site mailing list to provide labels as needed by EPA for informational mailings to the
community. Mailing lists are to be prepared in accordance with Regional format and content requirements.
MS [MANAGEMENT SUPPORT CO,NA Manage and monitor subcontract(s) required at the site. Typical activities include:

o Financial Management
Review and approve invoices, subcontract modifications, and Work Assignment/Task Order amendments to
include direct cost of change orders/financial tracking. Maintain a construction code of accounts and/or
work breakdown structure for cost/schedule reporting purposes.

o Cost Monitoring
Weekly and monthly tracking. Analyze progress payments and make recommendations including retaining
and deviation from projected rates of expenditure. Monitor subcontractor compliance with Davis-Bacon and
related acts requirements.

o Engineering Support
Review field logs, etc. Biweekly/weekly/monthly meetings.

o Engineering Support Option
Supplemental engineering support for field change requests, value engineering change proposals, non-
conformance reports issued by resident engineer, and re-design activities.
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Task Task Title Task Elements
Code
Code

NEGOTIATION SUPPORT NG Attend and assist in negotiation sessions and meetings. Typical activities include:
o Attend negotiation sessions and meetings
o Provide technical assistance

O&M OVERSIGHT ME, OM Assist in the review of documents and activities related to the oversight of PRP LR and oversight of O&M. This
assistance is to ensure that the remedy remains protective of human health and the environment, compliant with
ARARs, and is performing as designed. Typical activities include:
o Review of inspection and O&M reports I
o Review of optimization studies and trend analysis
o Attend site visits and inspections as directed by EPA COR
o Review proposals to modify operation or remedy
o Review proposals to terminate PRP LR or O&M.
Note: This task could apply to PRP-lead and State-lead O&M

PA |PROPERTY ACQUISITION RP/RQ/RR Assist in the acquisition of real property. Typical activities, once property has been identified, include
o Land Survey
o Obtain title evidence
- identify owner of the land
- identify any encumbrances of record on the property
o Obtain land appraisal
o Provide technical assistance during land negotiation
PB PROCUREMENT OF NA Solicitation of subcontract(s) required at the site. Typical activities include:
SUBCONTRACT o Pre-bid (Pre-Solicitation) Activities

Duplication and distribution of contract documents; advertising/soliciting of bids (offers); issuing addenda; pre-
bid meetings; resolution of bidder (offeror) inquiries; on-site visits; compilation of contract documents; resolicit
bids/offers and repackage documents if necessary

0 Pre-award/Award Activities
Receipt of bids (offers); determination of responsive, responsible bidders (offerors); bid (offer) tabulation; bid
(offer) analysis; receipt of follow-up items from lowest responsible bidder (offeror); review of EEO, MBE
requirements, SDB subcontracting plans, etc.; reference checks; request for consent from EPA; award of
subcontract; notice of award.

o Post Award Activities
Post award meetings and preconstruction conference. Review of insurance, bonds, certificates, and
documentation required by the specifications, especially permits. Set-up and acceptance of subcontractor
schedule of values consistent with measurement and payment section. Establish guidelines for payment of
selected items (materials) delivered to site but not yet installed. Review subcontractor activity schedule.

o Submittal Review - Notice To Proceed
Establish procedures for review of submittals. Review subcontractor submittals. Issue Notice To Proceed.

o Review Revisions/Addendum to Subcontractor Submittals (optional)




Task
Code

Task Title

Region 10 - TASK INVENTORY
5/27/2003

Work
Area

PROJECT COMPLETION AND CO, NA

CLOSE OUT

Task Elements

Ascertain project completion and close out of the subcontract(s) associated with the remedy at the site. Typical
activities include:
o Demobilization of Subcontractors
o Pre-final/final Activities
Consolidation of project needs, pre-final/final inspection and certification, direct final project demobilization and
make lockout inspection
o Final Payment/Punch List
Resolution/certification that project is built according to plans and specifications. Trial periods, shakedowns,
test or trial runs/burns.
Submission of as-built drawings
Updating the O&M Manual
Training for state and/or contractor employees who will conduct the O&M
Assist in transfer of project to the state upon the determination that the project is Operational and Functional
(O&F)

0000

For Work Area CO:

o Remedial Action Report
Prepare report in accordance with Close Out Procedures for National Priorities List Sites OSWER Directive
9320.2-09A-P, January 2000

For Work Area NA:
o After Action Report
Prepare report in accordance with NCP

PD

PRELIMINARY DESIGN

RD, NA

Prepare the preliminary design. Specific components include the following:

Recommended project delivery strategy and scheduling, including project acceleration strategies
Preliminary construction schedule

Outline of General Specifications

Preliminary drawings

Design Criteria Report

Basis of design report

Preliminary RA and O&M cost estimates (+50 percent and -30 percent accuracy) prepared through the use of
M-CACES Gold Cost Engineering System for Remedial Action

o Technical Support to EPA/State/USACE in Land Acquisition

o Results of Value Engineering (VE) screening

O0OO0O0OO0O0O0

PE

POST EE/CA SUPPORT

NS

Perform activities subsequent to the Engineering Evaluation/Cost Analysis (EE/CA). Typical activities include:
o Attend public meetings, briefings, public hearings, technical meetings with PRPs

o Provide technical assistance in the preparation of the Responsiveness Summary

o__Provide technical assistance in the preparation of the Action Memorandum
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Code

PJ

Task Title

PROJECT PERFORMANCE

Region 10 - TASK INVENTORY
5/27/03

Work
Area

NA

Task Elements

Ensure the removal by the subcontractor(s) at the site is in accordance with the design and all subcontract(s)

documents (drawings, specifications and plans). Typical activities include:

o Conduct prestart-up check-out; review O&M manual; describe and analyze potential operating problems;
support training operation and maintenance of O&M staff, including State personnel; advise on conformity to
applicable performance and operations requirements; determine cause of failure and develop corrective action
report; review record development, laboratory procedures, process system, safety and emergency systems,
and warranty files

o Evaluate equipment system performance, witness performance tests, gather and test samples

PL

PROPOSED PLAN SUPPORT

CR/CSICT

Coordinate and assist in the preparation and distribution of the draft and final Proposed Plan describing the
preferred alternative and other alternatives evaluated in the Feasibility Study. The Plan shall be prepared in
accordance with Guide to Preparing Superfund Proposed Plans, Records of Decision, and Other Remedy
Selection Decision Documents, OSWER Directive 9200.1-23P, July 1999 (most current version). The plan shall
also describe opportunities for involvement in the remedy selection process. Provide graphics at the direction of
EPA.

PM

PUBLIC MEETING/PUBLIC
HEARING SUPPORT

CR/CSI/CT

Prepare for and provide support to the Agency at public informational meetings. Typical activities include:
Attend meetings with the EPA COR and Community Involvement Coordinator

Assist in preparation of newspaper notices and placement of the notice in the newspaper

Provide support for meeting logistics

Prepare slides and/or other audio-visual material

Attend public meetings and/or open houses

Provide stenographic support

Prepare draft and final meeting summaries

Prepare presentation materials

OO0 O0OO0OO0O0O0O0

PN

PUBLIC NOTICES

CR/CS/ICT

Coordinate and publish Public Notices in a local newspaper serving the site community. Public Notices shall be
submitted to EPA for review and approval before publication. Copies of Public Notices shall be submitted to EPA
for inclusion in the Administrative Record and information repositories.

180



PP

Task Title

PROJECT PLANNING AND
SUPPORT

(Contd. next page)

Work

Area
Code

In all Work
Areas

>4~ ]
m
Perform project initiation and support. Typical activities include:

(o)
o)
(o)

o]

Region 10 - TASK INVENTORY
5/27/2003

Task Elements

Attend scoping meeting (with RPM to discuss oversight roles for RD/RA Oversight)

Conduct site visit (for RI/FS, RD, NS, RI/FS Oversight, VO, DA TA/TB/TC)

Develop work plan and associated cost estimate

- Prepare construction cost estimate (RD)

- Initiate discussion regarding 6% design limitation (RD)

Negotiate work plan and make necessary revisions as a result of EPA comments and/or negotiated
agreements

o Provide conflict of interest disclosure

o Perform site specific project management (monitor costs, prepare Monthly Progress Report and Invoice)

o Manage, track, and report status of site specific equipment

o Prepare meeting minutes

o Accommodate any external audit or review mechanism that EPA may require

o Evaluate existing data, including usability, when directed by EPA

o Coordination with local and emergency response teams

o Review background documents when directed by EPA

o Health and Safety Plan (Prime Contractor)

o Attend EPA held training

o Submit costs to the Contracting Officer for approval for Work Assignment/Task Order specific Pollution Liability
Insurance, if the contractor plans to bill insurance premiums as a direct charge to the Work Assignment/Task
Order and there is no contract wide Pollution Liability Insurance. (NOTE: Track and report all costs
associated with this sub-task separately and in accordance with the Reports of Work, Attachment B,
of this contract.)

For Work Areas CO and NA:

Prepare or modifiy the site specific plans required to implement the remedial action at the site. Typical activities

include:

o Update of Site Management Plan

o Sampling and Analysis Plan

o Construction Quality Assurance Plan

o Contingency Plan

o Health & Safety Plan (incorporating Subcontractor's Health and Safety Plan(s))

For Work Areas RI/FS, RD, NS and RS

o}

Prepare a Sampling and Analysis Plan (SAP) for design activities containing a Field Sampling Plan (FSP) and
a Quality Assurance Project Plan (QAPP). (For Work Area RD: reference RI/FS SAP as much as practicable.)
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Code

Task Title

Region 10 - TASK INVENTORY
5/27/03

Work‘
Area

Task Elements

PP

PROJECT PLANNING AND
SUPPORT (Contd.)

(Contd. next page)

For Work Area RI/FS:
Perform project initiation and support. Typical activities include:

0

o]

o]

o
o]

Develop a conceptual understanding of the site based on the evaluation of existing data (submit Technical
Memorandum)

Identify likely response scenarios and potentially applicable technologies and operable units that may address
site problems (submit Technical Memorandum)

Prepare conceptual exposure pathway analysis in accordance with Regional guidelines and OSWER
Directives 9285.7-01B, 12/89 (Risk Assessment Guidance for Superfund, Volume |: Human Health Evaluation
Manual, Part A.) and 9285.7-01A (Risk Assessment Guidance for Superfund, Volume II: Environmental
Evaluation Manual)

Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that may affect remedy
selection

Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,
medical surveillance requirements, standard operating procedures and a contingency plan in accordance with
29 CFR 1910.120 (I)¥1) and (1)(2)

Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of
operations and has a system of corrective actions to be used in cases where performance does not meet the
standards of the program

Develop/review qualifications of the laboratory for the given analytical requirements

Procure, manage, and provide oversight of pool and Team subcontracts for analytical services

For Work Area RD:

o

o]

Prepare Site Management Plan (SMP) that provides EPA with a written understanding of how access,
security, management responsibilities and field generated waste disposal are to be handled

Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,
medical surveillance requirements, standard operating procedures and a Emergency Response Plan in
accordance with 29 CFR 1910.120 (1)(1) and (I)(2). Reference RI/FS HSP as much as practicable.

Prepare a Contingency Plan to protect the local community in the event of an accident or an emergency.
Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of
operations and has a system of corrective actions to be used in cases where performance does not meet the
standards of the program.

Develop/review qualifications of the laboratory for the given analytical requirements

Procure, manage, and provide oversight of pool and Team subcontracts for analytical services
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Region 10 - TASK INVENTORY

5/27/2003
Work
Task Task Title Area Task Elements
Code
PP  |PROJECT PLANNING For Work Area NS:
SUPPORT (Contd.) Perform project initiation and support. Typical activities include:
o Develop data summaries when directed by EPA
o Compile existing site data and reports
o Identify significant data gaps that may limit ability to identify and evaluate removal alternatives
o Develop a conceptual understanding of the site based on the evaluation of existing data (submit Technical
Memorandum)
o Identify likely response scenarios and potentially applicable technologies and operable units that may address

site problems (submit Technical Memorandum)

o Prepare conceptual exposure pathway analysis in accordance with Regional guidelines and OSWER
Directives 9285.7-02B, 12/89 (Risk Assessment Guidance for Superfund, Volume 1: Human Health
Evaluation Manual (Part A) Interim Final); 9285.7-01B, 12/91 (Risk Assessment Guidance for Superfund,

Volume I: Part B, Development of Risk-Based Preliminary Remediation Goals); 9285.7-01C, 12/91 (Risk

Assessment Guidance for Superfund, Volume 1: Human Health Evaluation Manual (Part C, Risk Evaluation of
Remedial Alternatives)); 9285.7-47, 12/01 (Risk Assessment Guidance for Superfund (RAGS), Volume 1:
Human Health Evaluation Manual (Part D, Standardization Planning, Reporting and Review of Superfund Risk

Assessments) Final); and 9285.7-25, 2/97 (Ecological Risk Assessment Guidance for Superfund: Process for
Designing and Conduction Ecological Risk Assessment)

Initiate identification of Applicable or Relevant and Appropriate Requirements (ARARs) that may affect
selection of removal action

o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,

medical surveillance requirements, standard operating procedures and a contingency plan in accordance with
29 CFR 1910.120 (1)(1) and (1)(2)

For Work Area RS:

o Review background documents when directed by EPA

o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,
medical surveillance requirements, standard operating procedures and a contingency plan in accordance with
29 CFR 1910.120 (1)(1) and (I)(2). The PRP Health and Safety Plan may be adopted by the contractor if
appropriate.

Develop an EPA-approved laboratory quality assurance program that provides oversight of in-house and
subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site audits of
operations and has a system of corrective actions to be used in cases where performance does not meet the
standards of the program

Develop/review qualifications of the laboratory for the given analytical requirements

Procure, manage, and provide oversight of pool and Team subcontracts for analytical services

Review PRP Work Plan at direction of EPA COR and submit Technical Memorandum

Prepare Technical Memorandum and schedule for interface of Risk Assessment activities. Address data
transfer from PRP; schedule contingencies.

o

o

00O

For Work Areas RO and RX:

o Prepare a site specific Health and Safety Plan (HSP) that specifies employee training, protective equipment,
medical surveillance requirements, standard operating procedures and a contingency plan in accordance with
29 CFR 1910.120 (I)(1) and (1)(2). The RI/FS Health and Safety Plan may be modified for use by the
contractor if appropriate.
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Code

Region 10 - TASK INVENTORY
5/27/03

Task Title

POST RI/FS SUPPORT

Work

Task Elements

Support issuance of the Agency's Record of Decision (ROD)

For RI:
The final recommendation contained in the ROD shall represent the opinion and recommendation of EPA not that

of the contractor. Typical activities include:

Attend public meetings, briefings, public hearings, technical meetings with PRPs

Prepare presentation materials

Provide technical assistance in the preparation of the Responsiveness Summary

Provide technical assistance in the preparation of the Proposed Plan and Record of Decision (ROD)
Prepare Feasibility Study Addendum

o000 O0

For RS:
Typical activities include:

Attend technical meetings, public meetings, briefings, public hearings

Provide technical assistance in the preparation of the Record of Decision (ROD)
Review PRP Feasibility Study (FS) Addendum

Provide technical assistance in the preparation of the Responsiveness Summary

OO0OO0OO0

RISK ASSESSMENT

RI, NS, RS,
VO, RK/RL

Conduct Baseline Human Health and Ecological Risk Assessments. The objective of these assessments are to
characterize and quantify where appropriate, the current and potential human health and environmental risks that
would prevail if no further remedial action is taken.

Risk Assessment must be done in accordance with applicable Agency guidance, directives and procedures.

RC

POST ROD COST ANALYSIS

NG

Perform cost analysis for alternative site actions pursuant to issuance of the ROD. Typical activities may include

but are not limited to:

o Identify the range of specific alternatives that could feasibly occur at the site under the selected remedy and
assess the probability that each alternative will be implemented

o Estimate the cost of each of the alternatives

o Identify the implicit range of uncertainty associated with the cost estimate for each alternative under
consideration

o Determine the uncertainty regarding the actual extent to which the remedial activity will take place

o Determine the probability that legislative requirements or actual operating experience at the Site will cause
additional remedial activities to be required in the future

o For each potential cost element identified, indicate the point in time at which the cost might be incurred in
order that proper discounting can take place

o Utilize a decision tree analysis to develop a distribution of net present values of potential cost outcomes

o Review proposed redevelopment plan and estimate costs
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Region 10 - TASK INVENTORY
5/27/2003

Task Elements

Work
Task Title Area
Code
REMEDIAL ALTERNATIVES RI, RS For RI:
EVALUATION

Assess individual alternatives against each of the nine evaluation criteria and a comparative analysis of all options
against the evaluation criteria. The analysis shall be consistent with the National Contingency Plan (NCP), 40 CFR
Part 300 and shall consider the Guidance for Conducting Remedial Investigation and Feasibility Studies under
CERCLA (OSWER Directive 9355.3-01), Guide to Developing and Documenting Cost Estimates During the
Feasibility Study (OSWER Directive 9355.0-75), and other pertinent OSWER guidance. The analysis will include
institutional controls (ICs) to the extent appropriate. EPA will make the determination regarding final selection of
the remedial alternative.

The nine criteria to be employed in evaluation of remedial alternatives are:

Overall protection of human health and the environment
Compliance with ARARs

Long-term effectiveness and permanence

Reduction in toxicity, mobility or volume through treatment
Short-term effectiveness

Implementability - technical and administrative

Cost

State acceptance

Community acceptance

O0O00O0OD0O0O0O0

For Work Area RS:

Review the PRP evaluation of remedial alternatives. Comment whether the PRPs have followed evaluation
procedures as outlined in the National Contingency Plan (NCP), 40 CFR Part 300 and the Guidance for
Conducting RI/FS under CERCLA (OSWER Directive 9355.3-01). Provide a technical review of the PRP
evaluation.
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Work
Task .
Task Title Area Task Elements
Code
RI DETAILED RESIDENT CO, NA Monitor and document work being done at the site in accordance with the design and all subcontract(s) documents
INSPECTION (RESIDENT (drawings, specifications and plans) and to assure the implementation of the remedial action at the site is
ENGINEER) protective of human health and the environment. Typical activities include:

o Conduct/attend progress meetings

o Maintain field logs and daily diaries

II Provide advice on what is intended by subcontract documents, prepare sketches to reflect field conditions,

check construction drawings submitted by construction subcontractors for compliance with design concept,
prepare reports on inspections, make final inspection and prepare report. Monitor, update, and report
construction progress. Review and recommend time extensions. Coordination with Home Office/
Management Support. Conduct regular Davis Bacon Act interviews on-site. (The COR shall be informed
regarding scheduling of such interviews so that he/she may be present on site.)

o Review and recommend action on value engineering change proposals; review and make recommendations
for changes; provide advice on need and cost of proposed change orders, provide assistance in prevention
and resolution of subcontractor claims, recommend approval or rejection of construction schedules

o Perform field testing, recommend action on health and safety considerations (e.g. site safety plan), monitor
quality control procedures

RO [REMEDIAL ACTION RO, RX, PO Provide technical field oversight of PRP activities to ensure construction takes place in accordance with EPA

OVERSIGHT accepted plans and specifications. The oversight activities shall also include observations regarding the manner in
which the Construction Quality Assurance and Health & Safety Plans are implemented. The amount of oversight
'will be dependent upon the type and complexity of the Remedial Action and is at the discretion of the EPA COR.
Maintain a field logbook (including photographs as appropriate) to be provided to EPA. The contractor may provide
oversight of O&M or PRP Long-term Responses. Any non-conformance with the ROD, CD, Plans, or other project
documents shall be reported to the COR.
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5/27/2003

Task Title Task Elements
REVIEW OF PRP RD/RA RO, RX, ME Review PRP RD/RA submittals. Perform a technical review and generate comments in the form of a Technical
SUBMITTALS Memorandum. All final decisions regarding RD/RA submittals by PRPs shall remain the sole responsibility of EPA.

Consider the following factors during the review of documents:
- Technical requirements of the ROD, Consent Decree (CD) (with SOW), and ARARs
- Standard professional engineering practices
Applicable statutes, EPA policies, directives and regulations
- Spot checking design calculations to assess accuracy and quality of design activities and conformance with
results of field data and treatability studies
- Examination of planning and construction schedules for meeting project completion goals
- Examination of the proposed construction schedule for meeting project completion goals
- Operability, Constructability, and Environmental Compliance Reviews

Typical documents for review and technical support include but are not limited to the following:
- Work plans

Basis of Design Report

- Design Criteria Report

- List of RD Submittals

- Remedial Design Packages (Preliminary, Intermediate, Pre-Final, and Final)

- Site Management Plan for Remedial Construction

- Remedial Action Work Plan

- List of Submittals by RA Contractor

- O&M Manual

- As Built Drawings

- PRP Remedial Action Report
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5/27/03
Task Work
Task Title Area Task Elements
Code
RQ |REVIEW OF PRP REMOVAL VO Review PRP submittals associated with planning and carrying out the removal action. Perform a technical review
SUBMITTALS and generate comments in the form of a Technical Memorandum. Al final decisions regarding PRP submittals

shall remain the sole responsibility of EPA. The following factors shall be considered during the review of
documents:

- Technical requirements of the design

- Standard professional engineering practices

- Applicable statutes, EPA policies, directives and regulations

- Spot checking design calculations to assess accuracy and quality of design activities

- Examination of planning and construction schedules for meeting project completion goals

Typical documents the contractor may be tasked to review include but are not limited to the following:
- Work plans
- Designs (Preliminary, Intermediate, Pre-Final, and Final)
- Site Management Plan for Construction
- Action Work Plan
- O&M Plan
- As Built Drawings
- After Action Report
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Task

Task Title Area Task Elements
Code

RR |REMEDIAL INVESTIGATION RI, RS For Work Area RI:

REPORT Prepare findings once data has been evaluated. The Rl shall provide information to assess risks to human health
and the environment and to support the development, evaluation and selection of appropriate response
alternatives. The task includes all draft and final reports. The R! report shall be written in accordance with
"Guidance for Conducting Remedial Investigations/Feasibility Studies under CERCLA," OSWER Directive 9355.3-
01, October 1988, Interim Final (or latest revision) and "Guidance for Data Usability in Risk Assessment,” i
(EPA/540/G-90/008), September 1990 (or latest revision).

The Rl report shall include a discussion of the following:
o Site Background
o Investigation
- Field Investigation and technical approach
- Chemical analyses and analytical methods
- Field methodologies (biological, surface water, sediment, soil boring, soil sampling, monitoring well
installation, groundwater sampling, hydrogeological assessment)
o Site Characteristics
- Geology
- Hydrogeology
- Meteorology
- Demographics and land use
- Reuse assessment
- Ecological assessment
o Nature and Extent of Contamination
- Contaminant sources
- Contaminant distribution and trends
o Fate and Transport
- Contaminant characteristics
- Transport processes
- Contaminant migration trends
o Risk assessment
o Summary and Conclusions

For Work Area RS:

Review PRP Remedial Investigation {R!) reports. Perform a technical review and generate comments in the form
of a Technical Memorandum. Identify data gaps that may be important for the Human Health and Ecological Risk
Assessments and the Feasibility Study




Task Title

Region 10 - TASK INVENTORY
5/27/03

Task Elements

I RS [REMEDIAL ALTERNATIVES RI, RS For Work Area RI:
SCREENING Develop appropriate remedial alternatives to undergo full evaluation. The alternatives are to encompass a range
including innovative treatment technologies consistent with the regulations outlined in the National Contingency
Plan (NCP), 40 CFR Part 300 and applicable Agency guidance, procedures and directives. The analysis will
include institutional contrals (ICs) to the extent appropriate. Typical activities include:
o Establish remedial action objectives
o Establish general response actions
o Identify and screen applicable remedial technologies
o Develop remedial alternatives in accordance with Section 300.430(e) of the NCP (1990)
o Screen remedial alternatives for effectiveness, implementability and cost
o Prepare Technical Memorandum
For Work Area RS:
Review the PRP identification and screening of technologies and alternatives for technical adequacy. This review
shall include the identification of technologies considered feasible but not addressed by the PRP. Review and
comment whether the PRPs have followed screening procedures outlined in the NCP, 40 CFR part 300 and
applicable Agency guidance, procedures and directives.
RV  |REUSE PLANNING RD, RO, RX, Assistin the review and evaluation of reuse plans and redevelopment plans submitted to ensure long term
ME, OM, PO protectiveness of the remedy.
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5/27/12003
I Work
Task
Task Title Area Task Elements
Code
Code
SA INTEGRATED SA/SB Provide support for the current screening level S| (see section 2.1 of Guidance for Performing Site Inspection
SAMPLING/INVESTIGATION Under CERCLA, OSWER Directive 9345.1-05, September 1992) and any removal sampling activities not already
SUPPORT addressed. Activities performed pursuant to this task will occur when a remedial action is warranted and the site

appears that it will be placed on the NPL. Typical activities include:
o Performing integrated Sl/removal assessment sampling with the following emphasis:
Remedial S| Emphasis
- Attribution to the site
- Background samples
- Ground water samples
- Grab samples from residential soils
Surface water sediment samples
HRS factors related to surface water sample locations
Strategic sampling for the HRS
Use of routine analytical services (RAS) and Quick Turnaround Methods (QTM) available via the EPA
Contract Laboratory Program (CLP) [Analytical services must be suitable for NPL listing purposes and data
shoqlc‘la(t’)]e include the appropriate reporting requirements to allow for data validation at a later date if
requirt
- Fucﬂ screening organic and inorganic analyses
- Definitive analyses
- Documentation including targets and receptors
- Computing HRS scores
- Standardized reports
Removal Assessment Emphasis
- Sampling from containers
- Physical characteristics of wastes
- Treatability and other engineering concerns
- Composite and grid sampling needs
- Rapid turnaround on analytical services
- Field/screening analyses
- PRP-lead removal actions
Goal of characterizing site (e.g., defining extent of contamination)
- Focus on NCP removal action criteria
o Provide a Sl/removal assessment sampling report including a description of the analytical data quality
procedures utilized to ensure collection of data needed for HRS observed releases.
o Complete a HRS screening using PREScore (if not already done as part of previous site evaluation) and report
the draft score to the Region prior to proceeding with the formal HRS package.
o Upon Regional approval, preparing a draft HRS Package (including Site Summary, computerized HRS Score
Sheets, Documentation Record, Figures, Maps, and References).
o Respond to comments from the Region, EPA-Headquarters, and the Headquarters HRS Quality Assurance
Contractor, and finalizing the formal HRS Package.




Region 10 - TASK INVENTORY

5127103
Work
Task .
Task Title Area Task Elements

Code

INITIAL SITE SA/SD Provide support during initial site discovery and screening. Typical activities may include:

DISCOVERY/SCREENING o Review EPA Form 9200-1, "Incident Notification Report” to become familiar with the project

SUPPORT o Provide technical support to EPA in its review of potential options for the project which include: no action,

defer to other authority, emergency response, removal preliminary assessment, remedial preliminary
assessment, or an integrated preliminary assessment
o Perform a site visit which may include the collection of the following data elements:
- Current human exposure identification (option - determine the presence of multiple sources of risk and
cumulative risk associated with the site and nearby sites)
Source identification including locations, sizes and volumes
Information on hazardous substances which are present
Labels on drums and/or containers
Containment evaluation
Evidence of releases
Location of wells on-site and in the immediate vicinity of the site
Runoff channels or pathways
Location of site or sources relative to surface water
Nearby wetlands evaluation
Nearby land uses
Distance measurements or estimates for wells, land uses, surface water and wetlands
Public accessibility to the site
Blowing soils and air contaminants
Photo documentation of site conditions
Site sketches
Petroleum release
Fire/explosion threats
Urgency for need for response actions
Response and treatment technology evaluation
Pathway analysis
Perform environmental, media, waste and/or biota sampling (optional)
Perimeter survey
Number of people within 200 feet
- Sensitive environments/species determination
o Initiate and document a file search which may include:
- Regulatory program files (e.g., RCRA, Water, State, County, etc.)
- Site access information and property ownership
- Site history and industrial processes
- Substances used at the site
- Past releases (substances, locations, and impacts)
- Latitude and longitude
- Topographic maps
- Initiate collection of information related to delineation of potentially responsible parties
- Treatment technology review
" - _Sensitive environments along a 15-mile surface water pathway
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Work
Task .
Task Title Area Task Elements
Code
Code
SD {INITIAL SITE SA/SD o Review file search and site visit data and report results of this analysis to EPA
DISCOVERY/SCREENING o Collect any information needed to complete a remedial site assessment (Preliminary Assessment) that was
SUPPORT (Contd.) not part of the initial file search of site visit including:
- Population within 1 and 4 miles
- All private and municipal wells within 4 miles
- Depth to groundwater
- Local or regional geology and climate
- Distance to surface water measured
- Fisheries along a 15 mile surface water migration pathway
- Sensitive environments along a 15-mile surface water pathway
- Size of the wetlands
- Preliminary HRS score/PREscore
Conduct all preliminary assessments in accordance with “Guidance of Performing Preliminary Assessments under
CERCLA," OSWER Directive 9345.01-01A, September 1991, or latest revision
Si SITE FR Conduct a management system review and technical compliance evaluation of specific elements of the Action
INSPECTION/TECHNOLOGY required to protect human health and the environment. The scope of the site inspection shall include all
REVIEW components of the source control/groundwater remediation to determine whether each element of the ROD(s) has
been implemented and whether each component of the remedy is operating in accordance with its intended
function.
SM |SITE MAINTENANCE SS/ST/SU Provide site maintenance.
SN |SAMPLE ANALYSIS Rl,RD, NS, Analyze environmental and waste samples. The contractor may utilize or be directed to utilize a variety of
RS, RO, RX, mechanisms to implement this task including: field screening using mobile facilities or field portable equipment, the
VO, ME, PO, Contract Laboratory Program (CLP), laboratories procured under subpool or Team subcontracts, the Regional
AN/AOQ/AP, P, Environmental Services Division (ESD), the Environmental Response Team (ERT) laboratory, or Regionally
PT, RK/RL, LT procured laboratories.
This task consists exclusively of performance of sample analyses and production of analytical data.
[NOTE: This for work done by the Lab - no hours should be reflected under this task. Dollars only task.]
SO |SITE FILE ORGANIZATION RM/RN/RT Organize site files. Typical activities include:
o Collect all site files
o Organize documents according to Regional file structure in accordance with Regional guidance or other
procedures as specified in the Work Assignment/Task Order
SR [STANDARDS (ARAR) REVIEW FR Review of ARARs in the ROD(s) and the ROD Summary(s), and a review of Federal, State or Local regulations
related to public health or the environment, promulgated subseguent to the ROD, for changes in standards.

-2R.



Region 10 - TASK INVENTORY
5/27/03

Task Elements

Task Work
Code Task Title Area
Code

SS |SITE SPECIFIC ACTIVITIES PA, SI, HR

Each of these tasks includes all activities related to a single site. Each site will be assigned a consecutively
numbered task. Typical activities include but are not limited to the following:

Conduct site specific project planning

Assist in determining CERCLA eligibility and collection of background information

Prepare site specific work plans

Conduct field work activities including obtaining site access, on-site/off-site reconnaissance and preparation of
trip report and other follow-up activities

Provide invoice addendums to allocate costs site specifically

Prepare draft and revised HRS score for EPA review and determination of final HRS score

Ooo0oo0o

(oo

For Work Area SI:
o Conduct field work activities

- conduct sampling visit

- validate sampling data

- dispose of Investigation Derived Wastes
o Prepare site specific plans including:

- Health and Safety Plan (HSP)

- Sampling Plan

- SAP Sampler

- Investigation Derived Wastes (IDW) Plan
o Prepare draft and final Sl report

For Work Area HR:
0 Prepare summary report or data gap memo
o Prepare HRS documentation record “
SU |RESPONSIVENESS SUMMARY CR/CS/CT Perform administrative and technical support for the Responsiveness Summary. Provide assistance in compiling l
SUPPORT and summarizing comments received during the public comment period on the Proposed Plan.
SV  |SITE VISITS/INTERVIEWS FR Interview, where appropriate, previous site stafffmanagement, nearest residents to the site, Potentially Responsible

Parties (PRPs), State and Local Government personnel, facility operating staff, O&M contractors, or other
personnel associated with the selection and implementation of the Action.
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Task Task Title Area Task Elements
Code
Code

TA |TECHNICAL ASSISTANCE LS, DA For Work Area LS:
Provide technical assistance during litigation. Typical activities include:
o Review of documents
o Assist in preparation of affidavits
o Preparation and attendance at meetings
o Technical support at meetings with PRPs
For Work Area DA:
Provide technical assistance to the COR during design activities. Typical activities include:
o Attend technical meetings, briefings at direction of EPA
o Provide assistance in the development and/or review of design packages
o Conduct and/or assist in Value Engineering (VE) screening
o Conduct and/or assist in VE study if VE screening identified potential project savings
o Report results of VE study
o Conduct and/or assist in the technical analysis of Value Engineering change proposals (VECPs)
o Provide community Involvement support
o_Provide technical assistance in the development of the bid package

TM |TECHNICAL MEETING RO, RX, VO, Attend and document technical meetings with EPA, the PRPs, the PRP contractor and the State Agency.

SUPPORT ME, OM, PO
TP |TREATABILITY STUDY/PILOT PT Prepare all draft and final reports documenting findings. The report shall include a discussion of the following:

TEST REPORT

o Introduction
- Site description
- Waste stream description
- Technology description
- Previous treatability studies at the site
o Conclusions and Recommendations
o Treatability Study Approach
- Test objectives and rationale
- Experimental design and procedures
- Equipment and materials
- Sampling and analysis
- Data management
- Deviations from the Work Plan
o Results
- Data analysis and interpretation
- Quality assurance/quality control
o Summary and Conclusions
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Work
Task .
Task Title Area Task Elements
Code
Code _
TT |TREATABILITY STUDY/PILOT RI,RD,RS, For Work Areas RI, RD, PI, PT
TESTING PL PT Conduct of laboratory screening, bench-scale and pilot-scale treatability studies to determine the suitability of

remedial technologies or alternatives to site conditions and problems. Typical activities include:

Provide test facility and equipment

Test and operate equipment

Retrieve sample for testing (Not for Work Area PT)

Prepare Technical Memorandum (Not for Work Area PT)

Characterization and disposal of residuals in accordance with Local, State and Federal Regulations (Not for
Work Area PT)

Oo0o0OO0O0

For Work Area RS

Provide technical oversight of PRP Treatability Study/Pilot Testing. The activities include:
o Review of PRP work plan for Treatability Study/Pilot Test

o Split Sampling

o Oversight of Treatability Study/Pilot Test activities

o Preparation of Technical Memorandum

VO |REMOVAL OVERSIGHT VO Provide technical field oversight of PRP activities to ensure removal takes place in accordance with EPA accepted
plans and specifications. The oversight activities shall also include observations regarding the manner in which the
Quality Assurance and Health & Safety Plans are implemented. The amount of oversight will be dependent upon
the type and complexity of the Action and is at the discretion of the EPA COR. Maintain a field logbook (including
photographs as appropriate) which shall be provided to EPA. Provide oversight of O&M or Long-term Response

Actions performed by PRPs.
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Work Area Categories and Codes

| Fund-Lead Site Specific Work Areas |

Work Area (in WBS) Work frea
Remedial Investigation/Feasibility Study RI
Remedial Design RD
Construction Support CcO

on-Time-Critical Removal Support NS
(EECKSS upp
Non-Time-Critical Removal Action NA

Coding definitions for WBS and/or Task Inventory:

Work Area Code: Unique Code to a specific Work Area as defined
In the Work Breakdown Structure (WBS)

Task Code: Code unique to a Task Title within a specified Work Area
Code as identified in the WBS.

Action Code: Code providing unique link between CERCLIS and
IFMS.

[ Enforcement Support Site Specific Work Areas __|

| Work Area (in WBS) otk frea
RI/FS Oversight RS
Negotiation Support NG I
RD Oversight RO

RA Oversight RX
Removal Oversight VO

Long Term Response Oversight ME

O&M Support oM
Litigation Support LS

Post-C fion BAQ ighi

—

Other Technical Assistance Site Specific Work Areas

: Work Area
Work Area (in WBS) Code
Community Involvement CR/CS/CT
Sampling and Analytical Support AN/AO/AP
Pre-Design Investigation Pl
Treatability Study/Pilot Testing PT
Assessment of Risk RK/RL
|| Preliminary Assessment for Site Assessment PA
Site Inspection for Site Assessment Sl
| HRS Package Preparation for Site Assessment HR
Site Security and Maintenance SS/ST/SU
Design Assistance DA
Five Year Review FR
Records Management and Administrative Support RM/RN/RT
Real Property Acquisition Support RP/RQ/RR
Technical Assistance TA/TB/TC
SA/SB

Integrated Site Assessment/Investigation
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DESCRIPTION [ Cope | DESCRIPTION
Al REMEDIAL ACTION IMPLEMENTATION ID INTERMEDIATE DESIGN SA INTEGRATED SAMPLING/INVESTIGATION
(SUBPOOL ACTIVITIES) Il | IDENTIFICATION OF EXISTING SUPPORT
AL ANALYSIS OF REMOVAL ALTERNATIVES INFORMATION SD INITIAL SITE DISCOVERY/SCREENING
AN | ANALYTICAL SUPPORT AND DATA IR__| INFORMATION REPOSITORIES SUPPORT
VALIDATION IS | IDENTIFICATION AND SCREENING OF |__S! | SITE INSPECTION/TECHNOLOGY REVIEW
AR ADMINISTRATIVE RECORD REMOVAL ALTERNATIVES " SM SITE MAINTENANCE
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Report C: Task Level Summary

Task Task Task Category. Current Expendi Cumulative Expendi Negotiated Amounts
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Report D: Current Labor Report

Task Task Task Category Name of Labor Fixed Current Expenditures
Number Title Code Personnel Category Rate Hours Dollars
—
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Arcnitect and Engineering Contract

Reports/Deliverables

I. Introduction

This document describes the reports of work Contractors shall be required to provide
routinely to EPA under this contract. Required report format, content, and submission
instructions are also presented. While the Report descriptions serve as a baseline for the required
standard, additional reporting requirements may be imposed to meet EPA’s contractual or
programmatic information needs, such as for cost recovery documentation purposes. EPA may
require minor changes to these reports or request that the content be formatted in a different way

from time-to-time.

The required standard categories of reports and associated requirements are outlined in
the table below. The Number of Copies/Format and Recipients may change during the period of
the contract due to different methods of delivery (i.e. paperless methods) that may be used.

Report Title

Number of
Copies/Format

m Frequency m

I Recipients

Progress Reports Due by the 20" of | 3 Hard Copies PO: Electronic copy
Executive Summary each month 1 Electronic (PDF Hard copy
Task Order Reports format) CO: Hard copy

TOPO: Hard copy
Task Order Invoices Due by the 20" of | 1 Original PO: Electronic Copy
each month 1 Hard Copy CO: Electronic Copy
3 Electronic (PDF) | TOPO:Electronic
Copy
RTP: Original and 1
Hard Copy
Work Plans As requested in 3 Hard Copies PO: Electronic copy,
SOW for issuance | 1 Electronic (PDF) Hard copy
of work CO: Hard Copy
TOPO: Hard copy

Project/Technical As requested in As requested in As requested in Task
Reports Task Order SOW | Task Order SOW | Order SOW
Forms II Lite for For each As specified in the | As specified in the

Analytical Services Analytical Task Order SOW | Task Order SOW

Services request

Cost Recovery/Site File As required by As required by As required by Task

Documentation Task Order SOW | Task Order SOW | Order SOW

CO = Contracting Officer

PO = Project Officer

TOPO = Task Order Project Officer

RTP = Research Triangle Park ( Payment Office)



II. Progress Reports

The Progress Report consists of the Executive Summary and Individual Task Order
Reports.

The contractor shall prepare Monthly Task Order Progress Reports. A separate report
shall be prepared for the Executive Summary and each active Task Order. A Task Order Progress
Report shall cover one month’s time, beginning with the first day of the month and ending on the
final day of the month.

The Progress Reports are due to all recipients by the 20" calendar day of each succeeding
month. Progress reports shall be sent via regular mail. The cost of express mailing or delivery
is not authorized for reimbursement.

Executive Summary
Each page of the Executive Summary Report shall exhibit the following information:

Contractor Name:
Contract Number:
Reporting Period:
Related Invoice Number:
Page Number: _ of

Financial tables are to be included in each monthly Executive Summary. The tables and
their required format and content are in Exhibit 1. The following is a summary of the required
tables:

Report 1: Task Order Summary

The Task Order Summary report provides details on the status of work and costs for all
Task Orders issued under the contract. The report shall include T.O. #, Title, Task Type (Fixed
Price or Ceiling), Work Area Code (WAC), Action Code, Period of Performance, Current and
Cumulative Expenditures for hours and dollars, Current Funding, Percentage of Project
Complete, Negotiated Work Plan amounts, an Estimate to Complete for each Task Order, and
any “open” payment suspensions.

Task Order Progress Reports

Each page of the Task Order Progress Report (both narrative and required tables) shall
exhibit the following information:

Contractor Name:

Contract Number:

Task Order Number:

Task Order Title:

Task Order Type: (Ceiling or FP)
Period of Performance:
Reporting Period:

Related Invoice Number:



Page Number: __of

Task Order Progress Reports shall include a narrative discussion of work performed
during the reporting period as well as financial information pertinent to the assessment of
Contractor progress and compliance with the negotiated schedule and budget. The narrative
shall be organized with the following headings for each Task Order Progress Report:

Activity for the Reporting Period

Schedule and Cost Variances with Recommended Solutions
Other Problems and Recommended Solutions

Contractor Initiated Innovations and Cost Savings
Activities Planned for Next Reporting Period

Financial tables shall be included in Task Order Progress Reports. The tables and their
required format and content are in Exhibit 2. The following is a summary of the required tables
which shall be included in the monthly Task Order Progress Reports:

Report A: Task Order Summary

This report provides an overview of the entire Task Order. The summary shall include
Current and Cumulative Expenditures, Percent of Project Complete, Current Funding Level,
Negotiated Workplan hours and dollars, an Estimate to Complete the Task Order, and any
“open” payment suspensions on the Task Order.

Report B: Cumulative Labor Report for Task Order

This report provides the cumulative expenditures by labor category for hours and dollars
for the entire Task Order.

Report C: Task Level Summary

This report provides a summary of the expenditures for each task within the statement of
work. Total amounts to be reported include all labor, subcontracts, travel and other direct costs.
The report shall include the Task #, Task Title, Task Category Code, and the current, cumulative
and negotiated hours and dollars for each task within the statement of work

Report D: Current Labor Report

This report provides a summary of personnel for the current reporting period and
cumulative expenditures for all labor by task. The report shall include the Task #, Task Title,
Task Category Code, names and labor categories of personnel charging to the task during the
reporting period, the fixed rate assigned to that labor category, and current expenditures.

Report E: Subcontract Report

This report provides information on activities and costs of any subcontract efforts under
the Task Order by task number. The report shall include the Task #, Task Title, Task Category
Code, the name of the subcontractor, a brief description of subcontractor work performed, and
current expenditures.



Report F: ODC Report

This report provides information on ODCs incurred other than subcontracts and travel
under the Task Order for each task. The report shall include the Task #, Task Title, Task
Category Code, a description of the item and its associated costs.

Report G: Travel Report

This report provides information on travel directly related to the Task Order by task The
report shall include the Task #, Task Title, Task Category Code, the traveler’s name, purpose of
travel, origin and destination of travel, departure and return dates, Lodging, Per Diem, and
Transportation Costs, and total cost of the travel. Travel costs will be paid in accordance with
Federal Travel Regulations.

III. Invoices

The contractor shall prepare a monthly Invoice (Standard Forms 1034 and 1035) for each
active Task Order. A copy of an SF 1034 and 1035 are provided in Exhibit 3.

All invoices shall specify charges by CLIN. All ODC costs claimed shall be supported
by evidentiary documentation. Invoices shall be numbered sequentially, starting with the number
“1". A resubmittal of the same invoice due to correction or release of suspension shall utilize the
same number with an R inserted after the invoice number. This indicates a revision to the
invoice (1R).

Task Order Invoices are due to all recipients by the 20" calendar day of each month.
Task Order Invoices shall be sent via regular mail. The cost of express mailing or delivery is not
authorized for reimbursement.

IV. Work Plans

Work plans shall be submitted as requested in a Task Order Statement of Work (SOW)
issued by the Contracting Officer. The work plan shall include a detailed cost proposal which
shall specify costs to perform and complete the Task Order. Costs shall be estimated by labor
category utilizing the fixed rates specified in the contract. All ODCs shall be provided in detail.
Cost estimates shall be prepared at the level specified in the SOW.

All work plans shall be due within 2 weeks of the scoping meeting, unless specified
otherwise during the scoping meeting. All work plan amendments shall be due within 2 weeks
of the initial receipt of the Contracting Officer’s Task Order modification, unless otherwise
specified in the Task Order modification.

The format of the initial and amended workplans shall be provided prior to contract
award.

V. Project Reports/Deliverables

The Contractor shall prepare and submit project reports as specified in individual Task
Orders. The purpose of these reports is to document the conduct of the work, present findings,
conclusions, and recommendations, and account for the funds expended. Specific requirements



for these reports and the schedule for submitting draft and final project reports shall be identified
in the Task Order.

Reports concerning remedy selection, e.g., the RI/FS Report and the Record of Decision,
shall become part of EPA’s Administrative Record for each site. All reports shall be subject to
public review.

The following is the current list of EPA publications for conducting work and writing
reports for the various elements of the statement of work. Additional guidance documents may
be referenced or made available as attachments to individual Task Order statements of work.

. Guide to Preparing Superfund Proposed Plans, Records of Decision, and Other Remedy
Selection Decision Documents, OSWER 9200.1-23P (July 1999)
(http://www.epa.gov/superfund/resources/remedy/rods/index.htm)

. Close Out Procedures for National Priorities List Sites, OSWER Directive 9320.2-09A-
P, (January 2000) (http://www.epa.gov/superfund/resources/closeout/index.htm)

. The Comprehensive Five-Year Review Guidance, OSWER Directive 9355.7-03B-P,
dated June 2001 (http://www.epa.gov/superfund/resources/Syear/index.htm)

. A Guide to Developing and Documenting Cost Estimates During the Feasibility Study."
EPA 540-R-D0-002, OSWER No. 9355.0-75 (July 2000)
(http://www.epa.gov/superfund/resources/remedy/costest.htm)

. Guidance for Conducting Remedial Investigations and Feasibility Studies under
CERCLA. Interim Final. EPA/540/G-89/004 (October 1988). Not yet available on
EPA's web site. Hard copy can be obtained from EPA.

. Superfund Remedial Design and Remedial Action Handbook, OERR, OSWER Directive
9355.0-4B (June 1995 or latest version).

. Guidance for Scoping the Remedial Design, OERR, OSWER Directive 9355.0-43
(March 1995 or latest version).

. Guide to Documenting Cost and performance for Remediation Projects, EPA-542-B-95-
002 (March 1995, or latest version).

. Guidance on Conducting Non-time Critical Removal Actions Under CERCLA, EPA 540-
R-93-057 (August 1993). Hard copy can be obtained by EPA.

. Risk Assessment Guidance for Superfund (RAGS), Volume I -- Human Health
Evaluation Manual, Part A (1989)
(http://www.epa.gov/superfund/programs/risk/ragsa/index.htm)

. Risk Assessment Guidance for Superfund (RAGS), Volume I -- Human Health
Evaluation Manual, Part B (1991)
(http://www.epa.gov/superfund/programs/risk/ragsb/index.htm)

. Risk Assessment Guidance for Superfund (RAGS), Volume I -- Human Health



Evaluation Manual, . art C (1991) (http://www.epa.gov/supestund/programs/risk/ragsc/)

. Risk Assessment Guidance for Superfund (RAGS), Volume I -- Human Health
Evaluation Manual, Part D (1998)
(http://www.epa.gov/superfund/programs/risk/ragsd/index.htm)

. Ecological Risk Assessment Guidance for Superfund: Process for Designing and
Conducting Ecological Risk Assessments - Interim Final (1997)
(http://www.epa.gov/superfund/programs/risk/ecorisk/ecorisk.htm)

. Superfund Community Involvement Handbook. EPA 540-K-01-003 (December 2001)
(http://www.epa.gov/superfund/tools/cag/ci_handbook.pdf)

. Locational Data Policy Implementation Guidance: Guide to the Policy, EPA Publication
220 B-92-008 (March 1992 or latest version).

. Edman Standardized approach to collecting Data. National Implementation plan still
being contemplated.

. Reuse Assessments: A Tool To Implement The Superfund Land Use Directive, OSWER
Directive 9355.7-06P (June 2001). Other Reuse Assessment guidance info at:
http://www.epa.gov/superfund/programs/recycle/newdocs.htm

VI. Analytical Services Requirements

The Contractor shall be required to use FORMS II Lite to generate and submit electronic
traffic reports, thereby eliminating the need for contractors to submit hardcopy ANSETS for any
analytical work that is performed by the Contractor or subcontracted to another laboratory. This
includes field screening, mobile laboratory, in-house laboratory, and subcontracted laboratory
analyses. Contractors can meet ANSETS requirements by using FORMS II Lite to export the
ANSETS data and submit this data electronically to EPA. Exact procedures and instructions in
using FORMS II Lite to fulfill ANSETS requirements is available inOERR’s CLP web home
page: http://www.epa.gov/superfund/programs/clp/ansets.htm

This software shall be used to generate and submit Traffic Reports (also known as
Change of Custody Forms) in accordance with established Regional guidance. For Contract
Laboratory Program (CLP) seravices, the samplers shall also submit an electronic traffic report to
the Sampling Management Office to automate the sample logon process. The electronic traffic
report can be submitted as an e-mail attachment or via File Transfer Protocol (FTP).

Exemptions from this requirement will only be granted on a per case basis and the
contractor is required to provide a waiver request to the EPA Contracting Officer in advance,
prior to the actual sampling event. The following web page contains example scenarios for when
exemption to FORMS II Lite is allowed: http://www.epa.gov/superfund/programs/clp/f2lite. htm

VII. Cost Recovery and Site File Documentation/Deliverables



Specific documenta..on from the contractor’s Task Order site 11les may be requested by
EPA for cost recovery or official administrative record/site file documentation purposes. A
baseline Task Order File Content and Check List is included in Exhibit 4. The contractor may
be required to submit any and all reports or documentation from their Task Order site file.

The contractor shall maintain cost documentation for all costs incurred under a Task

Order at the task and subtask level as EPA may require such cost information to support cost
recovery efforts for up to 10 years after contract expiration..

F:\New Folder\R10AESRFP(SB)\RSCReports.wpd



xhibit 4

Task Order File Content and Check List

Original Task Order Form
Amended Task Order Forms
Initial work plan

Work plan amendments
Conflict of interest checks

Task Order closeout information

Draft and final technical reports
Other written products
Deliverable transmittal letters
Health and Safety Plans
QAPPs

Technical direction memos from the TOPO
Other Task Order correspondence (to and from TOPO, subcontracts, vendors, other)
Subcontract documentation

Phone memos

Meeting notes

Reference Materials

Maps, drawings

Logbooks, field notes

Custody forms

Aerial photos, other photos

Sampling and analysis plans

Microfilm, diskettes and other



Exhibit 2

Report A: Task Order Summary

Current Cost Cumnulative cost Percent Current Funding Current Negotiated A Esti to Comp!
Hours Dollars Hours Dollars Complete Level Hours Dollars Hours Dollars
Report B: Obligations and Charges
Modification Number DCN Amount Current Charges | Cumulative Charges JAmount R ining Susp Pending | Invoice #
TOTAL
Report C: Task Summary
Task Task Current Costs Cumulative Costs Negotiated Costs
Number Title Hours Dollars Hours Dollars Hours Dollars
TOTAL
Report D: Labor Summary
Task Name of Labor Unit Current Cost
Number Personne! Category Cost Hours |  Dollars
Totals X X
Report E: Subcontract Summary
Task Number Subcontractor Name l Brief Description of Work I Current Cost
TOTAL l
Report F: ODC Summary
Task Number | Description | Current Cost
TOTAL |
Report G: Travel Summary
Task Number Traveler's Name Travel Purpose Travel From Travel To Departure Date Return Date Total Cost

TOTAL
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Task Order Task Order Task Type Work Area Action Period of Current Ex tures Cumulative Expenditures Current Percent of Project Amount Negotiated Estimate at_Complete Suspensions
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